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STATE GAME LANDS #: 111 

SALE: 111-2022-01 
NAME: Sidehill II 

PENNSYLVANIA GAME COMMISSION  
2001 ELMERTON AVENUE 
HARRISBURG, PA   17110-9797 
ATTN:  FORESTRY DIVISION, BUREAU OF WILDLIFE HABITAT MANAGEMENT 
 
Gentlemen: 
 

In answer to a recent advertisement for lump sum bids on an estimated 887,074 board feet of sawlogs and 
8,920 tons of pulpwood located on 256 acres of State Game Lands No. 111, Lower Turkeyfoot Township, 
Somerset, I offer the following: 

 
$______________________________________________________________ 

(BID QUOTATION MUST BE TYPEWRITTEN OR IN INK) 
 
Full payment will be made when agreements are signed or payment in full for each individual cutting block 

before cutting operations are started on that block.  Payment for Block 3 (11% of the bid price) is due at contract 
execution. 
 

It is further understood that an acceptable bond of $20,000.00 will be provided to guarantee faithful 
performance of the agreement. 
 

Removal of timber to be subject to the terms, conditions and stipulations included in the Timber Sale 
Agreement.  It is understood that the contract will run until October 15, 2025. 
 

ATTACHED IS CERTIFIED, CASHIER'S OR TREASURER'S CHECK OR MONEY ORDER, (PERSONAL, 
COMPANY, CORPORATE CHECK OR CASH ARE NOT ACCEPTED), IN THE AMOUNT OF $1,000.00 as evidence of 
good faith in bidding.  I understand that it will be forfeited as fully liquidated damages upon my failure within 45 
days after presentation to accept and execute the contract and provide a bond as required. 
 

IN CASE OF PARTNERSHIP, EACH PARTNER SIGNS:  IF A CORPORATION, THE AUTHORIZED 
OFFICER MUST SIGN, GIVING HIS/HER TITLE AND NAME OF CORPORATION. 

 
Sincerely yours, 

 
______________________________________ ____________________________________ 
  (Tax No. or Social Security No.)    Signature of Bidder - Sign In Ink 
 
______________________________________ ____________________________________ 
  (Telephone Number)     Print Name      
 

____________________________________ 
          Firm Name 
 

____________________________________ 
Street Address (Name, Number, Etc.) 

 
____________________________________ 
City   State    Zip 

 
 

BIDS MUST BE SUBMITTED IN AN ENVELOPE THAT CLEARLY STATES ON THE OUTSIDE:  BID 
PROPOSAL FOR TIMBER SGL #111.  Bids will be opened in the Bureau of Wildlife Habitat Management, 2001 
Elmerton Avenue, Harrisburg, PA  17110-9797, at 2:00 P.M., Monday, June 26, 2023. The Commission reserves 
the right to reject any and all bids and to award the contract as deemed to its best interests. 
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STATE GAME LANDS #: 111 

SALE #: 111-2022-01 
NAME: Sidehill II 

 
 - INSTRUCTIONS TO BIDDERS - 
 

The following information covers details concerning the proposed lump sum sale of an estimated 887,074 
board feet of sawlogs and 8,950 tons of pulpwood to be cut from 256 acres of State Game Lands No. 111, Lower 
Turkeyfoot Township, Somerset County. 
 

See attached sheets for additional volume information.  The volume and percentages are not guaranteed, 
and each prospective bidder is urged to examine the sale area and bid based on their own estimate. 
 
 
 - SHOW DATE - 
 

Timber will be shown to prospective bidders on June 7, 2023.  Viewers will be met at the PGC parking 
area along Angler Rd., Lower Turkeyfoot Township, Somerset County, PA.  GPS coordinates N39.9159194 
W-79.3668427 at 10:00 a.m. and conducted to the sale area. 

 
 

The timber to be sold will be clearly designated by Neil J. Itle, 4820 Route 711, Bolivar, PA 15923, 
telephone: 1-814-227-5019, the Regional Forester. 
 
 
 - BIDS - 
 

BIDS SHOULD BE MAILED AT LEAST FOUR (4) WORKING DAYS PRIOR TO BID OPENING TO 
PERMIT U.S. POSTAL SERVICE DELIVERY.  USE SPECIAL MAIL SERVICE IF MAILED LATER THAN FOUR 
DAYS PRIOR TO BID OPENING.  SPECIAL DELIVERY BIDS SHOULD BE ADDRESSED TO:  PENNSYLVANIA 
GAME COMMISSION, FORESTRY DIVISION, 2001 ELMERTON AVENUE, HARRISBURG, PA 17110-9797. 
 

Bids must be submitted in an envelope that clearly states on the outside:  BID PROPOSAL FOR TIMBER.  
SGL #111.  Bids received in envelopes not containing this information will be rejected. 
 

In order to be considered, the bid shall be accompanied by a CERTIFIED, CASHIER'S OR TREASURER'S 
CHECK, OR A BANK, POSTAL OR EXPRESS MONEY ORDER, payable to the Pennsylvania Game Commission 
in the amount of $1,000.00, as evidence of good faith in bidding, to be forfeited as fully liquidated damages upon 
the bidders failure to accept the award, execute the contract and give bond as required.  Bid deposits will be 
returned to the unsuccessful bidder when the contract has been executed and a satisfactory performance deposit 
has been furnished. 
 

In lieu of bid deposit, bidders may submit an open bid bond to cover the deposit requirement.  Any bid bond 
must be filed for an annual period and both the amount of bond and the surety shall receive prior approval of the 
Pennsylvania Game Commission. 
 

The Commission reserves the right to reject any and all bids and to award the contract as deemed to its 
best interests. 
 

Bids will be opened in the Bureau of Wildlife Habitat Management, 2001 Elmerton Avenue, Harrisburg, 
Pennsylvania 17110-9797, at 2:00 P.M., Monday, June 26, 2023, telephone: 717/787-2039.  BIDS RECEIVED 
LATER THAN 2:00 P.M., THIS DATE, WILL BE REJECTED. 
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- PERFORMANCE DEPOSIT - 
 
 

A performance bond in the amount of $20,000.00 will be required in the form of a Certified Check or a 
Postal Money Order drawn to the order of the Pennsylvania Game Commission.  Negotiable securities, including 
assignment of a bank savings account may be furnished in lieu of above.  A bond with corporate surety approved 
by the Attorney General, or a bank Irrevocable Letter of Credit, may be posted provided the bond has an expiration 
date a minimum of 1 year beyond the expiration date of the timber contract. 
 
 - EXPIRATION OF CONTRACT - 
 

Contract will expire October 15, 2025. 
 
 - PAYMENTS - 
 

1. Total payment when agreement is signed. 
    or 
2. Payment by individual block or blocks. Payment for Block 5 (12% of the bid price) is due at contract 

execution.  Blocks 5, 6, and 7 must be completed by October 15, 2024. Block 5 must be completed 
by June 30, 2025. 

 
 1 – 22% - 72 acres 
 2 – 24% - 79 acres 
 4 – 36% - 35 acres 
 5 – 12% - 41 acres 
 6 –   5% - 27 acres 
 7 –   0% - 2 acres 
     

Final payment is due no later than 120 days before the expiration of the Agreement. 
  
       

  - ANTI DISCRIMINATION - 
 

The contractor awarded the Timber Sale Agreement agrees he will not discriminate against any employee 
or other persons on account of race, sex, creed, age, ancestry or national origin. 
 
  

- SAFETY and ENVIRONMENTAL PROTECTION – 
 

The Buyer, his employees and sub-contractors are expected to perform all logging operations in a safe 
manner as required by applicable laws and regulations. The Commission expects the Buyer to ensure that logging 
crewmembers dress in protective attire and perform their duties with equipment in accordance with standards 
established by the logging industry and the Occupational Safety and Health Administration (OSHA). 

 
The PGC recommends that logging crews working on Sta te  Game Lands be trained in safe logging 

techniques and sound environmental logging practices though a formal training program such as the one provided 
by the Pennsylvania Sustainable Forestry Initiative (PA SFI) or another similar program.   

Contractor must comply with the erosion and sediment control plan for disturbed areas that is included as a 
part of the timber contract. 
 
 - SPECIAL PROVISIONS - 
 

See 8 Attached Sheets. 
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SPECIAL PROVISIONS FOR THE “SIDEHILL  II TIMBER SALE” 
 

S.G.L. # 111 T.S. # 111-2022-01 
 
1) ADMINISTRATIVE ITEMS 

 
a) All contractors, subcontractors and consultants of the Buyer must be pre-approved by the 

Commission.  The Commission reserves the right to reject any subcontractor at its sole 
discretion.  If Contractor enters into any subcontract(s) not previously approved by the 
Commission, the Commission shall have the right to require the Contractor to terminate such 
contracts. 
 

b) This 256-acre timber sale consists of 219 acres of shelterwood (Blocks 1, 2, 5 & 6), 35 acres of 
seed tree harvest (Block 4) and 2 acres of clearcut with residuals.  There is no Block 3 for this 
project. 

 
c) Saw timber volumes were determined by a 100% tally.  Pulp wood tonnage in Blocks 1-5 was 

determined by a 10 BAF prism plot cruise with (90% C.I.).  Pulp wood tonnage in Blocks 6 & 7 
was determined by a 100% tally.  All trees are tallied in 2-inch diameter classes. All stems 9 
inches and down in Blocks 1 & 2 were cut post timber cruise. 
 

d) The 12” sawtimber trees in blocks 1 & 2 equal an additional estimate of 961 tons if classified as 
pulpwood. (7 tons per acre in block 1 and 6 tons per acre in block 2) 

 
e) Operator is responsible for contacting PA One Call (8-1-1) at least three business days prior to 

any earth moving activities, skidding, or hauling to ensure all utility lines are clearly identified.  
PA One Call will alert the appropriate facility owners of the intent to conduct earth moving 
activities or cross underground lines for more information, visit www.paonecall.org  
 

f) Operator must comply with the erosion and sedimentation control plan for the area, update the 
plan with control measures implemented as logging progresses, and always maintain an 
updated copy on-site. 
 

g) If site conditions in the woods (for felling, skidding, or trucking) or the use of the haul road 
become too wet, muddy or ice covered and could or will cause damage to the property, all 
phases of the job will be suspended until working conditions are favorable. The Regional 
Forester will make the final decision in this matter. 

 
h) The contractor shall provide the Regional Forester or his designee with at least 3 days notice 

prior to moving equipment on-site in anticipation of start-up. 
 

i) No permanent paint may be used by bidder for marking/cruising this timber sale area. 
 

j) Whole tree harvesting is permitted. 
 

k) Payment for Blocks 6 & 7 (6% of the bid price) is due on the execution of the contract and 
must be completed by June 30, 2024.  Block 5 must be completed by June 30, 2025.  
 

l) Final payment is due no later than 120 days before the expiration of the Agreement. 
 
 

http://www.paonecall.org/
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2) BOUNDARIES, BLOCKS, AND CUTTING INSTRUCTIONS 

 
a) The sale consists of seven (7) cutting blocks.  The sale boundary is delineated with BLUE-

marked trees with 2 slashes.  Corners are marked with 3 slashes.  All RED slashed trees in ALL 
Blocks  shall be reserved.  All BLUE boundary trees shall remain standing. 

 
b) Reserve trees are marked with a single RED slash. The operator will determine if a reserve tree 

is a safety hazard and will notify the Regional Forester of any reserve trees that were felled for 
safety reasons.  Any reserved trees that are felled for safety reasons must be left at the stump.  
Snags may be left standing unless they present a safety hazard. 
 

c) The BLUE numbered block line trees are not tallied and are reserved. 
 

d) All live trees 1-inch dbh and larger must be felled within all cutting blocks with the exception of 
designated reserve trees. Hawthorn, apple trees, and conifers are to be reserved when 
possible. 

 
e) All merchantable spruce and pine from Block 6 must be removed. 

 
f) All merchantable aspen from Block 7 must be removed. 

 
g) All woods operations are to proceed at the same time.  Pulpwood and culls must be cut during 

the same operation as sawlogs are being cut and skid. 
 

h) Cull portions of the tree are to be left at the stump.  All logs and pulpwood are to be marked to 
length in the woods to eliminate short ends at the landings. 

 
i) Tops and slash will be cleared within 10 feet of the gameland boundary, roads and ditch lines, 

culverts, utility right-of-ways, herbaceous openings, spring runs, and defined stream channels. 
 

j) All stumps must be cut lower than 12” from the ground.  Exceptions will be granted for multiple 
bole sawtimber trees and root balls returning to original position. 
 

k) Extra caution should be taken to avoid felling damage or skidding damage to reserved trees. 
 

l) No fuel wood cutting by individuals other than the operator and employees will be permitted. 
 
 
3) US / STATE / LOCAL ROADS 
 

a) Operator may contact Lana DeLattre, Penn DOT District 9-0, Somerset County at 814-696-7262 
or Tom Rebovich, Penn DOT District 10-0, Fayette County at 724-439-7349 for permitting 
and/or bonding information for any State Roads to be used.  For additional information go to 
http://www.papostedroads.pa.gov/ 
 
Somerset 
Cranberry Lake Road (SR1062) 
Clay Run Road (SR 2017) 
SR 653 

http://www.papostedroads.pa.gov/
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Jersey Hollow Road (SR1062)  
SR 281 
 

 
b) The use of any township road is to be coordinated with Township Supervisors. 

 
Anglers Road (T-313) 
Cranberry Road (T-802) 
Jersey Hollow Road (T-803) 
Brushtown Road (T-350) 
 
SOMERSET COUNTY 
LOWER TURKEYFOOT TOWNSHIP                                                     
1414 Draketown Road 
Confluence, PA 15424      
(814) 395-5580 

    
4) GAME LAND ROADS TO BUILD / IMPROVE 
 

Blocks 1, 2, & 4 
 

a) May Apple Road (10,600’) and the existing PGC administrative stone road, approximately 
(4,020’) from May Apple Road to the landing for Blocks 1, 2, & 4, will be kept in excellent 
condition throughout the duration of use and damage repaired as it occurs. The operator is 
responsible for any haul road upgrades prior to, during, hauling and at the conclusion of 
use. 
 

b) Upon conclusion of use, the operator will scarify or excavate potholes and ruts as required and 
re-grade damaged sections of roadway to restore it to its previous condition. If severely 
damaged, the road will be graded to a 12-foot running surface, ditch lines established leading 
into cutouts or culverts, positively drained with broad-based dips and cutouts, and crowned to 
drain all water into the ditches, rolled with a vibratory road roller to further compact and shape 
the road. At the operator’s expense, areas of the roadway that need additional upgrades will be 
tailgated with #2A Coarse Aggregate and compacted with a 10-ton (minimum) single smooth 
drum vibratory roller at the discretion of the Regional Forester or designee.  
 

c) The operator will supply and apply 200 tons of #2A Coarse Aggregate for top dressing areas 
of May Apple Road as directed by the Regional Forester of designee. 
 
Block 2 (south side) 

 
a) The existing PGC administrative stone road, approximately 1600’ feet from May Apple Road to 

the landing for Block 2, will be kept in excellent condition throughout the duration of use and 
damage repaired as it occurs. The operator is responsible for any haul road upgrades prior 
to, during, hauling and at the conclusion of use. 
 

b) Upon conclusion of use, the operator will scarify or excavate potholes and ruts as required and 
re-grade damaged sections of roadway to restore it to its previous condition. If severely 
damaged, the road will be graded to a 12-foot running surface, ditch lines established leading 
into cutouts or culverts, positively drained with broad-based dips and cutouts, and crowned to 
drain all water into the ditches, rolled with a vibratory road roller to further compact and shape 
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the road.  At the operator’s expense, areas of the roadway that need additional upgrades will be 
tailgated with #2A Coarse Aggregate and compacted with a 10-ton (minimum) single smooth 
drum vibratory roller at the discretion of the Regional Forester or designee. 

 
Block 5 
 

a) The operator is responsible for any haul road upgrades, approximately 125’ feet, to access an 
existing landing along Cranberry Road.   
 

b) Upon conclusion of use, the road will be graded, positively drained, cleared of debris and be 
treated according to specifications outlined in Section 7, Seeding of Roadways and Landings 
while the soil is freshly disturbed. 

 
Blocks 6 & 7 
 

a) The existing PGC owned section of Brushtown Road, from the SGL Boundary up to the newly 
renovated parking area, approximately 1400’ feet, will be kept in excellent condition throughout 
the duration of use and damage repaired as it occurs. The operator is responsible for any haul 
road upgrades prior to, during, hauling. 
 

b) Upon conclusion of use, the operator will scarify or excavate potholes and ruts as required and 
re-grade damaged sections of the parking area and the roadway to restore it to its previous 
condition. If severely damaged, the road will be graded to a 12-foot running surface, ditch lines 
established leading into cutouts or culverts, positively drained with broad-based dips and 
cutouts, and crowned to drain all water into the ditches, rolled with a vibratory road roller to 
further compact and shape the road.  This section of road and parking area will be tailgated 
with 115 tons #2A Coarse Aggregate and compacted with a 10-ton (minimum) single smooth 
drum vibratory roller. 

 
Any disturbed areas outside the road surface must be treated according to specifications 
outlined in Section 7, Seeding of Roadways and Landings while the soil is freshly disturbed. 

 
The Regional Forester or designee must be present during final grading and stone 
application.  Weigh slips will be required. 
 

5) LANDINGS 
 

a) All landings are to be approved by the Regional Forester or designee. An existing landing may 
be used for All Blocks. 

 
b) At the discretion of Regional Forester, landing sites constructed in wooded areas, must have all 

stumps removed and scattered about the cleared edge. 
  

c) Logging debris is to be kept to a minimum.  All logs and pulpwood are to be marked to length in 
the woods to eliminate short ends at the landings. (unless whole tree chipped) 

 
d) If whole tree chipped, all chips and debris must be continually feathered along the main skid 

road as harvesting progresses. If debris is too great to spread along the main skid road the 
material must be hauled off site at the discretion of Regional Forester.  Waste chips will not be 
spread over the landing or pushed in piles. 
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e) At the conclusion of the sale, all stumps and debris must be removed and scattered singly into 
the surrounding woods, landing sites are to be leveled and positively drained, cleared of debris, 
and treated according to specifications outlined in Section 7, Seeding of Roadways and 
Landings. 

f) All excessive logging debris on the landings is to be removed from the game lands by 
the operator at the conclusion of the sale. 

 
 

6) SKIDDING 
 

a) Skid trails will be coordinated with the Regional Forester or designee. 
 

b) Skidding across the game lands boundary on the designated skid trail between Block 2 and 
Block 4 is permitted. Skid trail boundary is designated with orange marked trees with 2 slashes.  
The use of this trail must be coordinated with the Assistant Regional forester. 
 

c) Skidding across the Laurel Highlands Hiking Trail (Block 5) is permitted but should be kept to a 
minimum of two crossing points.  The trail crossings will be kept in excellent condition 
throughout the duration of use and damage repaired as it occurs.  Any debris on the trail must 
be removed immediately as the trail will remain accessible by bikers and hikers for the duration 
of the project.  The trail should be returned to original condition.  The need for any repair will be 
determined by the Regional Forester or designee prior to the conclusion of the project. 
 

d) An existing skid trail will be used to access Block 6 and Block 7. Skid trail boundary is 
designated with orange marked trees with 2 slashes. 

 
e) No skidding will be allowed through streams or across unprotected utility lines. 

 
f) No skidding will be permitted across small drainages without the use of temporary bridges.   
 
g) Wet areas should be avoided when skidding. 
 
h) If skid trails are to sit idle for one month or longer, they will be leveled and have water bars 

added. 
 
i) Though coordination with the Regional Forester or designee, skid roads and trails within the 

cutting blocks may be graded rut free, water-bared, and brushed closed as harvesting 
progresses. 
 

j) Upon conclusion of use, skid roads not graded and brushed closed will be cleared of all debris, 
graded rut free, and positively drained with water-bars and cut-outs.  Sections of skid roads that 
are considered erodible will be treated according to specifications outlined in Section 7, Seeding 
of Roadways and Landings. 
 

7) SEEDING OF ROADWAYS AND LANDINGS 
 

a) At the conclusion of logging operations in each block or group of adjoining blocks, and suitable 
weather permits, all disturbed areas designated for seeding will be graded according to 
specifications outlined above and treated according to the following: 

 
 5 lbs. per acre of Inoculated Alsike Clover 
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 5 lbs. per acre of Inoculated Ladino Clover 
 5 lbs. per acre of Inoculated Crimson Clover 
 5 lbs. per acre of Inoculated Red Clover 
 2 bu. per acre of oats (spring), wheat or barley (fall) 
 200 lbs. per acre of Pelletized Lime 

150 lbs. per acre of Triple 19 Fertilizer (19-19-19) 
40 bales per acre of straw  

  
Approximately 2.0 acres are anticipated, but total acreage requiring seeding will be determined 
on-site as operations progress.  All areas, if treated between June 15 and August 15, will be 
mulched.  Landings will be mulched regardless of time of year.  Guaranteed catch of cover must 
be obtained to the satisfaction of the Regional Forester before the bond will be released and 
seeding completed after October 10 will require inspection for successful germination the 
following spring. 

 
b) The operator will notify the Regional Forester or designee three business days prior to seeding.  

The work will occur during normal working days of the forester and will not occur on weekends 
or holidays. 
 

 
8) OPERATIONS AND NON-WORK DAYS 

 
a) No woods operation will be permitted on the following days: 

1. All Saturdays in the months of October, November, December, and January and any 
Sundays open to hunting. 

2. The opening day and all Saturdays during spring turkey season, including the youth 
spring gobbler hunt. 

3. All the days of the general statewide bear season. 

4. The entire 2 weeks of the general firearms deer season. 

5. The opening day of the flintlock muzzleloader season. 

6. March 1 thru April 15 (spring break-up)  

*Any variance from the Non-Work Days must have advanced approval from the Regional Forester. 

b) The contractor, employees, and sub-contractors may not hunt to, from, or at the job site when 
the work location is beyond a gated road that is closed to public traffic.  The contractor may 
travel to and from the work location on no-work days to check on the condition of equipment. 

c) The Contractor is responsible for the control and collection of fluids leaking from any equipment 
used on the site. The Contractor must have a spill containment and cleanup kit appropriate for 
the equipment being used. At a minimum, the kit will contain plugs and clamps to control 
hydraulic line breaks, a container to collect leaking fluids, fluid absorbent pads and a shovel. 
Operating any equipment noticeably leaking fluids is prohibited. The Contractor must collect, 
and control fluids leaking from any equipment and dispose of properly. 
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d) It is unlawful to be present on State Game Lands from November 15 through December 
15 inclusive when not engaged in lawful hunting or trapping and fail to wear a minimum 
of 250 square inches of daylight fluorescent-orange material on the head, chest, and 
back combined, or in lieu thereof, a hat of the same colored material.  The material shall 
be worn so it is visible in a 360-degree arc. 

 

 
9) SAFETY AND LOGGER TRAINING 
 

a) The buyer, his employees and sub-contractors are expected to perform all logging operations in 
a safe manner as required by applicable laws and regulations. The Commission expects the 
Buyer to ensure that logging crewmembers dress in protective attire, and perform their duties 
with equipment, in accordance with standards established by the logging industry and the 
Occupational Safety and Health Administration (OSHA). 
 

b) The PGC recommends that logging crews working on State Game Lands be trained in safe 
logging techniques and sound environmental logging practices through a formal training 
program such as the one provided by the Pennsylvania Sustainable Forestry Initiative or 
another similar course 
 

c) The operator must post signs at both ends of the Laurel Highlands Hiking Trail (where it enters 
and exits Block 5). The employees must be very aware of their surroundings and make sure 
any hikers are at a safe distance when felling trees in vicinity of the trail. 
 

 
10) MISCELLANEOUS 
 

a) The operator is responsible for any additional haul road upgrades prior to and during hauling, 
and at the conclusion of use. 
 

b) A copy of weigh slips will be provided to the Regional Forester for all specified quarry stone. 
 

c) Gates are always to be kept closed and locked except when the contractor is present on the 
site.  
 

d) Damage to existing infrastructure (roads, culverts, gates, trails, herbaceous areas) will be the 
repaired by the contractor.  The need for any repair will be determined by the Regional Forester 
or designee prior to the conclusion of the project. 
 

e) If contractor’s operation involves on-site chipping, the contractor shall remove all chipping debris 
from the Game Lands prior to final grading and seeding of log landings. 
 

f) To minimize the spread of invasive plants, all earth-moving and logging equipment (bulldozers, 
mechanical fellers, skidders, loaders, chippers, etc.) should be thoroughly cleaned prior to 
entering the State Game Lands (SGL). 
   

g) Violation of contract provisions by the operator may subject the operator or their employees or 
contractors to fines based on Title 58 regulations. 
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h) Operator will supply all employees working on this site with a map and copy of the sale 

provisions. 
 

11) PA RIGHT TO KNOW PROVISIONS 
 
a. The Pennsylvania Right-to-Know Law, 65 P.S. §§ 67.101-3104, applies to this contract. 
  
b. Unless the Contractor provides the Commonwealth, in writing, with the name and contact 
information of another person, the agency shall notify the Contractor using the Contractor 
information provided by the Contractor in SRM [or “the legal contact information provided in this 
contract’] if the agency needs the Contractor’s assistance in any matter arising out of the Right to 
Know Law (“RTKL”). The Contractor shall notify the agency in writing of any change in the name or 
the contact information within a reasonable time prior to the change. 
 c. Upon notification from the Commonwealth that the Commonwealth requires the Contractor’s 
assistance in responding to a RTKL request for records in the Contractor’s possession, the 
Contractor shall provide the Commonwealth, within fourteen (14) calendar days after receipt of such 
notification, access to, and copies of, any document or information in the Contractor’s possession 
which arises out of the contract that the Commonwealth requests (“Requested Information”) and 
provided such other assistance as the Commonwealth may request in order to comply with the 
RTKL. If the Contractor fails to provide the Requested Information within fourteen (14) calendar 
days after receipt of such request, the Contractor shall indemnify and hold the Commonwealth 
harmless for any damages, penalties, detriment or harm that the Commonwealth may incur as a 
result of the Contractor’s failure, including any statutory damages assessed against the 
Commonwealth. 
  
d. The Commonwealth’s determination as to whether the Requested Information is a public record 
is dispositive of the question as between the parties. Contractor agrees not to challenge the 
Commonwealth’s decision to deem the Requested Information a Public Record. If the Contractor 
considers the Requested Information to include a request for a Trade Secret or Confidential 
Proprietary Information, as those terms are defined by the RTKL, the Contractor will immediately 
notify the Commonwealth, and will provide a written statement signed by a representative of the 
Contractor explaining why the requested material is exempt from public disclosure under the RTKL 
within seven (7) calendar days of receiving the request. If, upon review of the Contractor’s written 
statement, the Commonwealth still decides to provide the Requested Information, Contractor will 
not challenge or in any way hold the Commonwealth liable for such a decision. 
  
e. The Commonwealth will reimburse the Contractor for any costs associated with complying with 
this provision only to the extent allowed under the fee schedule established by the Office of Open 
Records or as otherwise provided by the RTKL if the fee schedule is inapplicable. 
  
f. Contractor agrees to abide by any decision to release a record to the public made by the Office 
of Open Records, or by the Pennsylvania Courts. The Contractor agrees to waive all rights or 
remedies that may be available to it as a result of the Commonwealth’s disclosure of Requested 
Information pursuant to the RTKL. Contractor’s duties relating to the RTKL are continuing duties 
that survive the expiration of this contract and shall continue as long as the Contractor has 
Requested Information in it possession. 



Machine/Labor $3,000.00
315 Tons 2A Coarse Aggregate $7,875.00

$10,875.00

LANDINGS
Machine/Labor $2,600.00
Seed & Straw Mulch $2,250.00

$4,850.00

SKID ROADS
Machine/Labor $1,300.00

$1,300.00

TOTAL COST ESTIMATE $17,025.00

Estimates based on a 10 hour day
Excavator $1100/day, Dozer $1300/day, Vibratory Roller $800/day
Stone- 2A Mod $25.00/ton, #3 $23.37/ton   **delivered
Seed, lime, fertilizer, straw mulch $750/acre
All costs are estimates calculated by the PGC Forestry Division staff and are
not guaranteed, and the buyer is encouraged to calculate their own anticipated cost.

EXISTING HAUL ROADS

PGC TIMBER SALE
STATE GAME LANDS NO. 111

SIDEHILL II 111-2022-01

TIMBER SALE COST ESTIMATE
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about:blank 1/10

Report For Sidehill II
Sale Name: Sidehill II SGL Number: 111
Forester: McElheny Report Date: 04/17/2023
Blocks Numbers in
Sale: 1,2,4,5,6,7 Acres: 255.9

County: Fayette,Somerset Township: Lower Turkeyfoot

The Pennsylvania Game Commission
SGL #111 - Sidehill II Timbersale

Scribner Rule (BDFT) - All Volumes are Estimates
Sale Summary by Harvest Block

Area Sawtimber Pulpwood Culls
Block Number Acres % of Sale Harvest Type Method BDFT Per Acre % of Sale Method Tons Per Acre % of Sale 2 - 4" 6 - 10" 12 +"
1 72 28% Shelterwood 100% Tally 197,840 2,762 22% BAF 10 Plot 1,397 20 16% 0 328 504
2 79 31% Shelterwood 100% Tally 215,192 2,741 24% BAF 10 Plot 1,001 13 11% 0 258 402
4 35 14% Seed-Tree 100% Tally 320,006 9,123 36% BAF 10 Plot 2,266 65 25% 2,233 54 363
5 41 16% Shelterwood 100% Tally 105,179 2,558 12% BAF 10 Plot 2,752 67 31% 3,908 204 921
6 27 11% Shelterwood 100% Tally 46,353 1,694 5% 100% Tally 1,431 52 16% 0 1 0
7 2 1% Clearcut with Reserves 100% Tally 2,504 1,120 0% 100% Tally 103 46 1% 0 0 0
Total 256 100% 887,074 100% 8,950 35 100% 6,141 846 2,190

Pulpwood was sampled in block(s) 1, 2, 4, 5 with a precision of +/- 8.6% (90% C.I.)
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The Pennsylvania Game Commission
SGL #111 - Sidehill II Timbersale

Scribner Rule (BDFT) - All Volumes are Estimates
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about:blank 3/10

Block All - 256 acres
10"-12"

DBH 14" DBH 16" DBH 18" DBH 20" DBH 22" DBH 24" DBH 26" DBH 28" DBH 30"+ DBH Sawtimber Totals Pulpwood

Species #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL Total
Trees

Total
Volume

Avg Vol Per
Tree Trees Tons

Red Maple 811 38,665 861 75,473 559 73,733 268 49,103 154 39,461 69 22,476 27 11,308 7 3,224 1 666 1 440 2,758 314,548 114 8,276 3,907
Yellow-poplar 133 6,914 220 22,453 228 39,202 189 45,572 129 40,002 91 35,975 52 24,511 31 18,348 17 12,142 13 11,668 1,103 256,786 233 847 580
N. Red Oak 105 5,076 100 9,468 65 10,289 49 11,033 55 17,950 30 12,798 26 13,837 27 16,747 16 11,638 18 17,784 491 126,620 258 582 261
Black Cherry 123 5,777 171 14,844 110 14,499 48 8,275 21 4,687 10 3,473 6 1,836 4 1,294 2 1,331 0 0 495 56,018 113 1,628 927
American
Basswood 0 0 79 6,983 64 9,419 42 8,782 20 5,817 13 4,808 2 992 0 0 0 0 0 0 220 36,800 167 1,155 639

Chestnut Oak 191 8,546 115 9,483 45 6,281 16 3,127 8 2,092 6 2,043 0 0 0 0 0 0 0 0 381 31,572 83 789 333
Sweet Birch 73 3,748 113 9,862 45 6,568 25 4,580 5 1,002 4 1,335 0 0 0 0 0 0 0 0 265 27,096 102 3,080 893
Cucumbertree 56 3,073 67 6,925 24 4,142 7 1,659 2 682 1 431 0 0 0 0 0 0 0 0 157 16,912 108 461 154
White Oak 34 1,547 19 1,686 6 896 2 272 2 583 1 364 0 0 0 0 0 0 0 0 64 5,347 84 120 47
Sugar Maple 0 0 11 971 7 925 5 1,044 1 172 1 431 1 355 0 0 0 0 1 1,100 27 4,998 185 75 45
Yellow-poplar -
down 0 0 2 189 1 98 1 214 2 551 1 344 2 841 0 0 0 0 0 0 9 2,238 249 0 0

Scarlet Oak 17 857 7 721 1 135 0 0 0 0 0 0 0 0 0 0 0 0 0 0 25 1,714 69 0 0
Black Oak 6 270 6 598 3 345 1 183 0 0 1 292 0 0 0 0 0 0 0 0 17 1,688 99 5 2
Black Locust 0 0 10 750 1 131 0 0 0 0 0 0 0 0 0 0 0 0 0 0 11 881 80 51 13
N. Red Oak - down 0 0 0 0 1 109 0 0 0 0 0 0 2 749 0 0 0 0 0 0 3 858 286 0 0
Sassafras 4 176 3 234 3 290 1 128 0 0 0 0 0 0 0 0 0 0 0 0 11 828 75 144 39
American Beech 0 0 3 217 2 308 0 0 0 0 0 0 0 0 0 0 0 0 0 0 5 525 105 43 9
Black Gum 1 31 1 95 0 0 0 0 1 276 0 0 0 0 0 0 0 0 0 0 3 401 134 139 28
Cucumbertree -
down 0 0 0 0 0 0 0 0 0 0 0 0 1 355 0 0 0 0 0 0 1 355 355 0 0

Red Maple - down 0 0 0 0 0 0 0 0 1 308 0 0 0 0 0 0 0 0 0 0 1 308 308 0 0
White Pine 2 97 2 187 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 4 283 71 126 32
Elm 0 0 2 166 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 2 166 83 0 0
Hickories 0 0 1 71 1 61 0 0 0 0 0 0 0 0 0 0 0 0 0 0 2 132 66 24 6
Spruce 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1,546 823
Aspen 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 150 128
Larch 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 65 72
Red Pine 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 14 7
Scotch Pine 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 8 5
Total 1,556 74,778 1,793 161,373 1,166 167,430 654 133,973 401 113,583 228 84,771 119 54,783 69 39,613 36 25,777 33 30,992 6,055 887,074 147 19,327 8,950
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The Pennsylvania Game Commission
SGL #111 - Sidehill II Timbersale

Scribner Rule (BDFT) - All Volumes are Estimates
Block 1 - 72 acres

10"-12" DBH 14" DBH 16" DBH 18" DBH 20" DBH 22" DBH 24" DBH 26" DBH 28" DBH 30"+ DBH Sawtimber Totals Pulpwood
Species #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL Total Trees Total Volume Avg Vol Per Tree Trees Tons

Red Maple 399 18,740 295 26,062 185 23,768 83 15,471 43 10,934 17 5,896 9 3,969 2 1,127 0 0 0 0 1,033 105,966 103 1,527 863
Yellow-poplar 38 1,875 54 5,484 53 9,163 40 9,893 12 3,677 10 3,809 4 2,264 0 0 0 0 0 0 211 36,165 171 51 38
Cucumbertree 44 2,414 45 4,703 18 3,231 6 1,432 1 391 1 431 0 0 0 0 0 0 0 0 115 12,603 110 87 56
N. Red Oak 63 3,049 26 2,546 10 1,535 10 2,021 4 1,390 4 1,199 0 0 0 0 1 666 0 0 118 12,406 105 73 26
Black Cherry 78 3,532 50 4,609 20 2,258 7 1,040 1 182 0 0 0 0 0 0 0 0 0 0 156 11,621 74 273 154
Chestnut Oak 80 3,601 43 3,344 17 2,173 4 621 2 451 2 703 0 0 0 0 0 0 0 0 148 10,893 74 325 140
Sweet Birch 33 1,698 19 1,814 6 982 2 328 0 0 0 0 0 0 0 0 0 0 0 0 60 4,823 80 233 89
White Oak 19 821 4 345 0 0 0 0 1 292 0 0 0 0 0 0 0 0 0 0 24 1,458 61 36 13
Scarlet Oak 13 694 7 721 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 20 1,416 71 0 0
Black Oak 3 135 2 200 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 5 335 67 0 0
Sassafras 2 79 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 2 79 40 62 19
Sugar Maple 0 0 1 75 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 75 75 0 0
Total 772 36,639 546 49,905 309 43,110 152 30,807 64 17,316 34 12,037 13 6,233 2 1,127 1 666 1,893 197,840 105 2,667 1,397
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The Pennsylvania Game Commission
SGL #111 - Sidehill II Timbersale

Scribner Rule (BDFT) - All Volumes are Estimates
Block 2 - 79 acres

10"-12" DBH 14" DBH 16" DBH 18" DBH 20" DBH 22" DBH 24" DBH 26" DBH 28" DBH 30"+ DBH Sawtimber Totals Pulpwood
Species #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL Total Trees Total Volume Avg Vol Per Tree Trees Tons

Red Maple 412 19,925 262 22,967 155 20,665 52 9,401 36 9,062 11 2,854 6 2,312 0 0 0 0 1 440 935 87,628 94 1,175 578
Yellow-poplar 95 5,039 96 10,413 93 16,838 78 18,456 41 13,272 17 6,649 11 4,632 8 4,366 4 2,597 0 0 443 82,262 186 107 77
Chestnut Oak 111 4,945 61 5,130 14 2,036 6 1,189 0 0 1 354 0 0 0 0 0 0 0 0 193 13,654 71 310 126
N. Red Oak 42 2,027 29 2,695 15 2,084 5 1,001 6 1,950 1 384 0 0 0 0 0 0 0 0 98 10,141 103 111 39
Sweet Birch 40 2,051 28 2,459 14 1,884 4 652 0 0 1 219 0 0 0 0 0 0 0 0 87 7,264 83 37 12
Black Cherry 45 2,245 30 2,369 12 1,653 1 194 1 111 0 0 1 272 0 0 0 0 0 0 90 6,844 76 63 34
Cucumbertree 12 659 15 1,551 4 637 1 227 1 292 0 0 0 0 0 0 0 0 0 0 33 3,365 102 19 21
White Oak 15 726 8 767 1 139 0 0 0 0 0 0 0 0 0 0 0 0 0 0 24 1,632 68 37 13
Sugar Maple 0 0 3 273 3 381 2 493 0 0 0 0 0 0 0 0 0 0 0 0 8 1,147 143 0 0
Black Oak 3 135 3 297 2 207 0 0 0 0 0 0 0 0 0 0 0 0 0 0 8 639 80 0 0
Scarlet Oak 4 163 0 0 1 135 0 0 0 0 0 0 0 0 0 0 0 0 0 0 5 298 60 0 0
Black Gum 1 31 1 95 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 2 125 63 74 17
White Pine 2 97 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 2 97 48 0 0
Sassafras 2 97 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 2 97 48 37 9
Aspen 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 103 75
Total 784 38,139 536 49,015 314 46,658 149 31,613 85 24,688 31 10,461 18 7,216 8 4,366 4 2,597 1 440 1,930 215,192 111 2,071 1,001
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The Pennsylvania Game Commission
SGL #111 - Sidehill II Timbersale

Scribner Rule (BDFT) - All Volumes are Estimates
Block 4 - 35 acres

10"-12" DBH 14" DBH 16" DBH 18" DBH 20" DBH 22" DBH 24" DBH 26" DBH 28" DBH 30"+ DBH Sawtimber Totals Pulpwood
Species #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL Total Trees Total Volume Avg Vol Per Tree Trees Tons

Yellow-poplar 0 0 64 5,981 80 12,909 67 16,332 74 22,669 64 25,517 36 17,194 23 13,982 13 9,545 13 11,668 434 135,796 313 651 441
N. Red Oak 0 0 16 1,546 14 2,441 12 2,972 32 10,593 23 10,312 24 13,118 25 15,530 15 10,972 18 17,784 179 85,269 476 134 61
American Basswood 0 0 79 6,983 64 9,419 42 8,782 20 5,817 13 4,808 2 992 0 0 0 0 0 0 220 36,800 167 1,155 639
Red Maple 0 0 57 5,056 41 5,643 22 4,352 16 4,727 15 5,401 6 2,993 2 1,127 0 0 0 0 159 29,299 184 1,126 481
Sweet Birch 0 0 47 4,086 22 3,208 15 2,855 5 1,002 1 374 0 0 0 0 0 0 0 0 90 11,526 128 1,383 462
Black Cherry 0 0 5 475 3 540 4 954 2 610 4 1,653 0 0 0 0 2 1,331 0 0 20 5,563 278 30 21
Chestnut Oak 0 0 6 503 9 1,352 6 1,316 5 1,357 2 703 0 0 0 0 0 0 0 0 28 5,232 187 83 39
Sugar Maple 0 0 7 623 2 302 3 550 0 0 1 431 1 355 0 0 0 0 1 1,100 15 3,362 224 74 45
Yellow-poplar - down 0 0 2 189 1 98 1 214 2 551 1 344 2 841 0 0 0 0 0 0 9 2,238 249 0 0
N. Red Oak - down 0 0 0 0 1 109 0 0 0 0 0 0 2 749 0 0 0 0 0 0 3 858 286 0 0
Black Locust 0 0 9 705 1 131 0 0 0 0 0 0 0 0 0 0 0 0 0 0 10 836 84 42 11
White Oak 0 0 0 0 1 171 0 0 1 292 1 364 0 0 0 0 0 0 0 0 3 826 275 30 17
Black Oak 0 0 0 0 0 0 1 183 0 0 1 292 0 0 0 0 0 0 0 0 2 475 238 0 0
Sassafras 0 0 1 45 3 290 1 128 0 0 0 0 0 0 0 0 0 0 0 0 5 463 93 0 0
Cucumbertree - down 0 0 0 0 0 0 0 0 0 0 0 0 1 355 0 0 0 0 0 0 1 355 355 0 0
Red Maple - down 0 0 0 0 0 0 0 0 1 308 0 0 0 0 0 0 0 0 0 0 1 308 308 0 0
Cucumbertree 0 0 3 297 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 3 297 99 153 37
Black Gum 0 0 0 0 0 0 0 0 1 276 0 0 0 0 0 0 0 0 0 0 1 276 276 54 8
Elm 0 0 2 166 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 2 166 83 0 0
Hickories 0 0 0 0 1 61 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 61 61 10 4
Total 298 26,656 243 36,675 174 38,640 159 48,201 126 50,198 74 36,596 50 30,639 30 21,849 32 30,552 1,186 320,006 270 4,924 2,266
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The Pennsylvania Game Commission
SGL #111 - Sidehill II Timbersale

Scribner Rule (BDFT) - All Volumes are Estimates
Block 5 - 41 acres

10"-12" DBH 14" DBH 16" DBH 18" DBH 20" DBH 22" DBH 24" DBH 26" DBH 28" DBH 30"+ DBH Sawtimber Totals Pulpwood
Species #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL Total Trees Total Volume Avg Vol Per Tree Trees Tons

Red Maple 0 0 172 15,404 120 17,141 64 12,212 41 10,978 14 4,907 2 844 1 324 0 0 0 0 414 61,809 149 3,603 1,594
Black Cherry 0 0 65 5,697 49 6,838 17 3,275 7 1,781 5 1,596 0 0 0 0 0 0 0 0 143 19,187 134 1,062 635
N. Red Oak 0 0 19 1,898 19 3,211 18 4,223 12 3,770 2 903 2 719 2 1,217 0 0 0 0 74 15,942 215 210 118
Sweet Birch 0 0 19 1,503 3 493 4 745 0 0 2 742 0 0 0 0 0 0 0 0 28 3,483 124 1,383 320
Chestnut Oak 0 0 5 505 5 720 0 0 1 284 1 284 0 0 0 0 0 0 0 0 12 1,792 149 73 28
Yellow-poplar 0 0 4 326 1 131 4 891 2 384 0 0 0 0 0 0 0 0 0 0 11 1,733 158 26 19
Cucumbertree 0 0 4 373 2 274 0 0 0 0 0 0 0 0 0 0 0 0 0 0 6 647 108 192 37
Sugar Maple 0 0 0 0 1 139 0 0 1 172 0 0 0 0 0 0 0 0 0 0 2 311 155 0 0
White Oak 0 0 0 0 1 139 1 136 0 0 0 0 0 0 0 0 0 0 0 0 2 274 137 0 0
Total 288 25,706 201 29,085 108 21,483 64 17,369 24 8,432 4 1,563 3 1,540 692 105,179 152 6,547 2,752
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The Pennsylvania Game Commission
SGL #111 - Sidehill II Timbersale

Scribner Rule (BDFT) - All Volumes are Estimates
Block 6 - 27 acres

10"-12" DBH 14" DBH 16" DBH 18" DBH 20" DBH 22" DBH 24" DBH 26" DBH 28" DBH 30"+ DBH Sawtimber Totals Pulpwood
Species #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL Total Trees Total Volume Avg Vol Per Tree Trees Tons

Red Maple 0 0 66 5,273 57 6,370 45 7,338 17 3,577 11 3,193 4 1,190 2 647 1 666 0 0 203 28,254 139 748 352
Black Cherry 0 0 18 1,484 26 3,210 17 2,476 9 1,893 1 225 5 1,565 4 1,294 0 0 0 0 80 12,147 152 190 75
N. Red Oak 0 0 8 597 7 1,017 4 816 1 247 0 0 0 0 0 0 0 0 0 0 20 2,677 134 42 15
White Oak 0 0 7 573 3 448 1 136 0 0 0 0 0 0 0 0 0 0 0 0 11 1,157 105 16 5
Yellow-poplar 0 0 2 249 1 161 0 0 0 0 0 0 1 421 0 0 0 0 0 0 4 831 208 13 3
American Beech 0 0 3 217 2 308 0 0 0 0 0 0 0 0 0 0 0 0 0 0 5 525 105 32 6
Black Oak 0 0 1 100 1 139 0 0 0 0 0 0 0 0 0 0 0 0 0 0 2 239 119 5 2
Sassafras 0 0 2 189 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 2 189 95 43 10
White Pine 0 0 2 187 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 2 187 93 126 32
Sugar Maple 0 0 0 0 1 103 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 103 103 0 0
Black Locust 0 0 1 45 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 45 45 9 2
Spruce 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1,546 823
Larch 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 65 72
Sweet Birch 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 43 9
Red Pine 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 14 7
Aspen 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 2 5
Scotch Pine 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 8 5
Cucumbertree 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 9 2
Black Gum 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 8 2
Hickories 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 9 2
Total 110 8,914 98 11,756 67 10,766 27 5,717 12 3,417 10 3,175 6 1,941 1 666 331 46,353 140 2,928 1,431
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The Pennsylvania Game Commission
SGL #111 - Sidehill II Timbersale

Scribner Rule (BDFT) - All Volumes are Estimates
Block 7 - 2 acres

10"-12" DBH 14" DBH 16" DBH 18" DBH 20" DBH 22" DBH 24" DBH 26" DBH 28" DBH 30"+ DBH Sawtimber Totals Pulpwood
Species #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL Total Trees Total Volume Avg Vol Per Tree Trees Tons

Red Maple 0 0 9 711 1 146 2 328 1 182 1 225 0 0 0 0 0 0 0 0 14 1,592 114 97 38
Black Cherry 0 0 3 209 0 0 2 337 1 111 0 0 0 0 0 0 0 0 0 0 6 657 109 11 8
N. Red Oak 0 0 2 185 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 2 185 92 12 3
Hickories 0 0 1 71 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 71 71 5 1
Aspen 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 45 48
American Beech 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 11 2
Sassafras 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 2 1
Cucumbertree 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 1
Sweet Birch 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 1
Black Gum 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 3 0
Sugar Maple 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 0
White Oak 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 0
Total 15 1,176 1 146 4 665 2 293 1 225 23 2,504 109 190 103
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The Pennsylvania Game Commission
SGL #111 - Sidehill II Timbersale

Scribner Rule (BDFT) - All Volumes are Estimates
Block All - 256 acres - Pulp Tree Stand and Stock Table

2" DBH 4" DBH 6" DBH 8" DBH 10" DBH 12" DBH 14" DBH 16" DBH 18" DBH 20"+ DBH Pulpwood
Species #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL Total Trees Total Tons

Red Maple 0 0 0 0 944 112 930 202 2,300 864 3,502 2,081 350 305 189 229 43 69 13 27 8,276 3,907
Black Cherry 0 0 0 0 152 16 108 25 381 163 962 685 4 4 17 26 1 2 2 5 1,628 927
Sweet Birch 0 0 0 0 1,379 179 351 69 437 146 912 498 0 0 1 1 0 0 0 0 3,080 893
Spruce 0 0 0 0 268 29 286 54 243 81 287 153 219 174 148 165 63 94 17 33 1,546 823
American Basswood 0 0 0 0 119 14 67 15 86 34 883 577 0 0 0 0 0 0 0 0 1,155 639
Yellow-poplar 0 0 0 0 44 2 29 7 153 72 599 454 0 0 14 21 0 0 0 0 847 580
Chestnut Oak 0 0 0 0 0 0 29 6 575 214 167 98 19 16 0 0 0 0 0 0 789 333
N. Red Oak 0 0 0 0 15 1 60 11 212 75 293 171 0 0 1 1 1 2 0 0 582 261
Cucumbertree 0 0 0 0 197 10 91 21 53 25 101 77 19 21 0 0 0 0 0 0 461 154
Aspen 0 0 0 0 0 0 2 0 3 1 83 39 15 12 24 31 17 32 4 10 150 128
Larch 0 0 0 0 3 0 5 1 5 2 6 3 11 9 13 15 10 15 6 12 65 72
White Oak 0 0 0 0 5 0 3 1 78 27 34 19 0 0 0 0 0 0 0 0 120 47
Sugar Maple 0 0 0 0 0 0 0 0 15 6 60 39 0 0 0 0 0 0 0 0 75 45
Sassafras 0 0 0 0 16 2 10 1 81 19 31 13 3 2 2 2 0 0 0 0 144 39
White Pine 0 0 0 0 36 4 39 8 37 13 13 7 1 1 0 0 0 0 0 0 126 32
Black Gum 0 0 0 0 41 4 4 1 91 21 2 1 1 1 0 0 0 0 0 0 139 28
Black Locust 0 0 0 0 0 0 24 3 5 1 22 9 0 0 0 0 0 0 0 0 51 13
American Beech 0 0 0 0 18 2 20 4 5 2 0 0 0 0 0 0 0 0 0 0 43 9
Red Pine 0 0 0 0 0 0 4 1 6 2 1 1 1 1 1 1 1 2 0 0 14 7
Hickories 0 0 0 0 5 1 6 1 2 0 11 4 0 0 0 0 0 0 0 0 24 6
Scotch Pine 0 0 0 0 0 0 0 0 0 0 6 3 2 2 0 0 0 0 0 0 8 5
Black Oak 0 0 0 0 1 0 1 0 0 0 3 1 0 0 0 0 0 0 0 0 5 2
Total 3,243 377 2,070 431 4,768 1,769 7,978 4,931 644 547 411 493 136 216 42 87 19,327 8,950
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