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STATE GAME LANDS #:127 

SALE: 127-16-01 
NAME: Fantastica 

PENNSYLVANIA GAME COMMISSION  
2001 ELMERTON AVENUE 
HARRISBURG, PA   17110-9797 
ATTN:  FORESTRY DIVISION, BUREAU OF WILDLIFE HABITAT MANAGEMENT 
 
Gentlemen: 
 

In answer to a recent advertisement for lump sum bids on an estimated 961,311 board feet of sawlogs and 
1,426 tons of pulpwood located on 323 acres of State Game Lands No. 127 Coolbaugh &Tobyhanna Townships, 
Monroe County, I offer the following: 

 
$______________________________________________________________ 

(BID QUOTATION MUST BE TYPEWRITTEN OR IN INK) 
 
Full payment will be made when agreements are signed or payment in full for each individual cutting block 

before cutting operations are started on that block. 
 

It is further understood that an acceptable bond of $45,000.00 will be provided to guarantee faithful 
performance of the agreement. 
 

Removal of timber to be subject to the terms, conditions and stipulations included in the Timber Sale 
Agreement.  It is understood that the contract will run until SEPTEMBER 30, 2018. 
 

ATTACHED IS CERTIFIED, CASHIER'S OR TREASURER'S CHECK OR MONEY ORDER, (PERSONAL, 
COMPANY, CORPORATE CHECK OR CASH ARE NOT ACCEPTED), IN THE AMOUNT OF $1,000.00 as 
evidence of good faith in bidding.  I understand that it will be forfeited as fully liquidated damages upon my failure 
within 45 days after presentation to accept and execute the contract and provide a bond as required. 
 

IN CASE OF PARTNERSHIP, EACH PARTNER SIGNS:  IF A CORPORATION, THE AUTHORIZED 
OFFICER MUST SIGN, GIVING HIS/HER TITLE AND NAME OF CORPORATION. 

 
 

Sincerely yours, 
 
______________________________________ ____________________________________ 
  (Tax No. or Social Security No.)    Signature of Bidder - Sign In Ink 
 
______________________________________ ____________________________________ 
  (Telephone Number)     Print Name      
 

____________________________________ 
          Firm Name 
 

____________________________________ 
Street Address (Name, Number, Etc.) 

 
____________________________________ 
City   State   Zip 

 
 

BIDS MUST BE SUBMITTED IN AN ENVELOPE THAT CLEARLY STATES ON THE OUTSIDE:  BID 
PROPOSAL FOR TIMBER SGL #127.  Bids will be opened in the Bureau of Wildlife Habitat Management, 2001 
Elmerton Avenue, Harrisburg, PA  17110-9797, at 2:00 P.M., Monday, OCTOBER 17, 2016. The Commission 
reserves the right to reject any and all bids and to award the contract as deemed to its best interests. 
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STATE GAME LANDS #:127 
SALE: 127-16-01 

NAME: Fantastica 
 

 - INSTRUCTIONS TO BIDDERS - 
 

The following information covers details concerning the proposed lump sum sale of an estimated 961,311 
board feet of sawlogs and 1,426 tons of pulpwood to be cut from 323 acres of State Game Lands No. 127, 
Coolbaugh & Tobyhanna Townships, Monroe County. 
 

See attached sheets for additional volume information.  The volume and percentages are not guaranteed 
and each prospective bidder is urged to examine the sale area and bid on the basis of his own estimate. 
 
 
 - SHOW DATE - 
 

Timber will be shown to prospective bidders on SEPTEMBER 30, 2016.  Viewers will be met at the FIRST 
PARKING AREA ALONG BRADY'S LAKE ROAD, N  41.122    W  -75.514  at 10:00 a.m., and conducted to the 
sale area. 

 
 

The timber to be sold will be clearly designated by WARREN E. HARRIS, 3917 MEMORIAL HIGHWAY, 
DALLAS, PA 18612, telephone: 1-570-67--1143, the Regional Forester. 
 
 
 - BIDS - 
 

BIDS SHOULD BE MAILED AT LEAST FOUR (4) WORKING DAYS PRIOR TO BID OPENING TO 
PERMIT U.S. POSTAL SERVICE DELIVERY.  USE SPECIAL MAIL SERVICE IF MAILED LATER THAN FOUR 
DAYS PRIOR TO BID OPENING.  SPECIAL DELIVERY BIDS SHOULD BE ADDRESSED TO:  PENNSYLVANIA 
GAME COMMISSION, FORESTRY DIVISION, 2001 ELMERTON AVENUE, HARRISBURG, PA 17110-9797. 
 

Bids must be submitted in an envelope that clearly states on the outside:  BID PROPOSAL FOR TIMBER.  
SGL #127.  Bids received in envelopes not containing this information will be rejected. 
 

In order to be considered, the bid shall be accompanied by a CERTIFIED, CASHIER'S OR TREASURER'S 
CHECK, OR A BANK, POSTAL OR EXPRESS MONEY ORDER, payable to the Pennsylvania Game Commission 
in the amount of $1,000.00, as evidence of good faith in bidding, to be forfeited as fully liquidated damages upon 
the bidders failure to accept the award, execute the contract and give bond as required.  Bid deposits will be 
returned to the unsuccessful bidder when the contract has been executed and a satisfactory performance deposit 
has been furnished. 
 

In lieu of bid deposit, bidders may submit an open bid bond to cover the deposit requirement.  Any bid bond 
must be filed for an annual period and both the amount of bond and the surety shall receive prior approval of the 
Pennsylvania Game Commission. 
 

The Commission reserves the right to reject any and all bids and to award the contract as deemed to its best 
interests. 
 

Bids will be opened in the Bureau of Wildlife Habitat Management, 2001 Elmerton Avenue, Harrisburg, 
Pennsylvania 17110-9797, at 2:00 P.M., Monday, OCTOBER 17, 2016, telephone: 717/787-2039.  BIDS 
RECEIVED LATER THAN 2:00 P.M., THIS DATE, WILL BE REJECTED. 
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 - PERFORMANCE DEPOSIT - 
 
 

A performance bond in the amount of $45,000.00 will be required in the form of a Certified Check or a Postal 
Money Order drawn to the order of the Pennsylvania Game Commission.  Negotiable securities, including 
assignment of a bank savings account may be furnished in lieu of above.  A bond with corporate surety approved by 
the Attorney General, or a bank Irrevocable Letter of Credit, may be posted provided the bond has an expiration 
date a minimum of 1 year beyond the expiration date of the timber contract. 
 

- EXPIRATION OF CONTRACT - 
 

Contract will expire SEPTEMBER 30, 2018. 
 

- PAYMENTS - 
 

 The sale is divided into 9 cutting blocks.  Payment may be made by: 
 

1. Total payment when agreement is signed. 
    or 
2. Payment by individual block or blocks. 
 

 1 –   1% -    3 acres 
 2 –   5% -  17 acres 
 3 – 10% -  16 acres 
 4 – 21% -  47 acres 
 5 – 19% -  47 acres 
 6 –   8% -  11 acres 
 7 – 19% -  30 acres 
 8 –   5% -  75 acres 
 9 – 12% -  77 acres  
 

Payment for Block 1 (1% of bid price) is due at contract execution.  
Final payment is due No Later Than 120 days before the expiration of the Agreement.    

    
- ANTI DISCRIMINATION - 

 
The contractor awarded the Timber Sale Agreement agrees he will not discriminate against any employee or 

other persons on account of race, sex, creed, age, ancestry or national origin. 
 
 - SAFETY and ENVIRONMENTAL PROTECTION – 
 

The Buyer, his employees and sub-contractors are expected to perform all logging operations in a safe 
manner as required by applicable laws and regulations. The Commission expects the Buyer to ensure that logging 
crewmembers dress in protective attire, and perform their duties with equipment in accordance with standards 
established by the logging industry and the Occupational Safety and Health Administration (OSHA). 

 
The PGC recommends that logging crews working on State  Game Lands be trained in safe logging 

techniques and sound environmental logging practices though a formal training program such as the one provided 
by the Pennsylvania Sustainable Forestry Initiative (PA SFI) or another similar program.   

Contractor must comply with the erosion and sediment control plan for disturbed areas that is included as a 
part of the timber contract. 
 
 - SPECIAL PROVISIONS - 
 

See 12 Attached Sheet(s). 



SPECIAL PROVISIONS FOR THE “FANTASTICA” TIMBER SALE 
 

S.G.L. # 127 
 
 
1) ADMINISTRATIVE ITEMS 
 

a) Payment Schedule and Work Progress Milestones  
1. Payment for Block 1 (1% of bid price) is due at contract execution. 
2. Haul road construction will be completed within 1 year of the date when signed contracts 

have been returned to the successful bidder. 
3. Bridge construction materials must be delivered before June 1, 2017. 
4. Final payment is due No Later than 120 days before the expiration of the 

Agreement.” 
 

b) The Contractor is responsible for the control and collection of fluids leaking from any equipment 
used on the site. The Contractor must have a spill containment and cleanup kit appropriate for the 
equipment being used. At a minimum, the kit will contain: plugs and clamps to control hydraulic line 
breaks, a container to collect leaking fluids, fluid absorbent pads and a shovel. Operating any 
equipment noticeably leaking fluids is prohibited. The Contractor must collect and control fluids 
leaking from any equipment and dispose of properly. 
 

c) All sale activity, (felling, skidding, & trucking), is restricted to the defined sale area. 
 

d) Except for seasonally opened gates, PGC gates are to be kept closed and locked at all times except 
when the contractor is present on the site.  Repeated failure to close gates will be penalized. 
 

e) Many soils within the cutting area are classified as seasonably wet.  If site conditions in the timber 
sale (for felling, skidding, or trucking) or the use of the haul road become wet and/or muddy in the 
opinion of the Regional Forester or his designee, all phases of the job will be suspended until 
working conditions are judged favorable. 
 

f) Preliminary road work and site preparations specified in paragraph (4b) below must be completed 
to the satisfaction of the Regional Forester or his designee before harvesting in any other block 
may begin. 
 

g) Buyer is not guaranteed exclusive use of the haul roads for this timber sale. Hauling restrictions 
may be implemented at the discretion of the Regional Forester or his designee to avoid excessive 
damage to haul roads under joint use. 
 

h) All tops must be pulled back 25 feet from the State Game Land boundary, (blazed & painted white), 
all roads, parking lots, herbaceous openings, utility Right of Ways and deer exclosures. Tops, 
branches and slash will be removed from all ponds, lakes and streams.   
 

i) Whole tree chipping of some trees is permitted as specified in paragraph (2).  
 

j) No on-site sales of firewood to the general public is allowed. 
 
 

2) BOUNDARIES, BLOCKS, AND CUTTING INSTRUCTIONS 
 

a) Timber sale boundaries are marked with 2 blue paint slashes and block boundaries are designated 
with 1 blue paint slash.  Islands are marked 2 blue paint slashes. 
 

b) Game Land boundary, roads, herbaceous openings, buffered areas and spring runs are to be kept 
free of tops. 



 
c) No cutting or skidding is permitted in the reserve areas. 

 
d) Whole tree chipping of some trees is permitted on this sale area.  

1. All stems in the road right of ways and landing areas may be whole tree chipped in their 
entirety.   
 

2. All top wood 3" diameter and smaller from all saw timber trees is reserved and cannot be 
removed from the site.  
 

e) Block 1 encompasses all roads & landings.  
1. All stems in the road right of ways and landing areas may be whole tree chipped in their 

entirety. 
 

2. Boundaries for new haul roads and landings are marked in orange paint.  All trees inside 
orange boundaries are to be cut and stumps will be removed.   

i. The trees marked with orange paint will not be felled until stump clearing has 
been approved and do not require stump removal.  

ii. Yellow painted trees adjacent to existing haul roads are included with block 1.  
The yellow marked trees will be cut but the stumps are not required to be 
removed. 
 

f) Blocks 2 & 7 are inside existing deer exclosures.   
1. Any damage to the fence incurred during harvest operations will be immediately repaired 

by the contractor.  
 

2. All truck gates must be kept closed at all times, except when moving equipment. 
 

3. It is the buyer’s responsibility to ensure that there are no deer within the deer exclosures 
in order for the block to be closed. 

 
4. All slash must be pulled 25’ away from the deer fence.  No tree tops, limbs, or stems are 

allowed in or against the fence. 
 

g) Blocks 2, 3, 4, 5, 6, 7 
1. All trees 2” DBH and over except for, blue paint marked trees are to be cut.  

 
h) Blocks 8 & 9 

1. All trees 2” DBH and over, except for red and blue paint marked trees are to be cut.  
 

i) All stumps must be cut lower than 12” from the ground. 
 

j) Cull portions of the tree are to be left at the stump.   
 
k) Any reserved trees that are felled for safety reasons must be left at the stump. 
 
l) Extra caution should be taken to avoid felling damage or skidding damage to reserved trees. 

 
 
3) US / STATE / LOCAL ROADS 
 

a) State Roads 
1. Visit http://www.papostedroads.pa.gov/ for information on road bonds.  

 
 

 

http://www.papostedroads.pa.gov/


4) GAME LAND ROADS TO BUILD / IMPROVE 
 

a) Bridge Construction Materials 
1. Additional materials needed for Bridge Construction 

i. The operator will supply the following materials required to construct a 20’ bridge.  
All materials are required to be new.  These materials are in addition to stone 
listed in item # 4 f below. 

ii. 160 – 2” x 6” x 14’-0” pressure treated 
iii.    7 – 2” x 12” x 8’-0” pressure treated 
iv.    2 – 6” x 6” x 12’-0” pressure treated 
v.    2 – 6” x 6” x 8’ -0” pressure treated 
vi.  40 tons of #2A coarse aggregate 
vii. 40 tons of R4 Rip Rap 
viii. Additional suitable fill material needed to construct the approaches for the bridge will need 

to be provided by the successful bidder. 
a. It is estimated that approximately 12 tri-axel loads of suitable fill material will be 

required to construct the approach for each road approach on each side of the 

bridge.  The Successful bidder is required to construct the approaches. 
ix. 6 – 20FT W12x30 steel beams, (see attached drawings)   

a. The beams are 50-ksi steel as noted on the two attached drawings.   
 

2. Delivery date and location will be coordinated with the Regional Forester or his designee. 
 

3. Bridge construction will occur only during the months of June, July, August 
September and October.   

 
4. The rebar cages, anchor bolts, bearing pads, deck clips, carriage bolts will be supplied 

from the PGC bridge building inventory. 
 

The bridge construction will be performed by PGC personnel and is not a part of the timber 
sale contract 

 
b) Block 1 

1. Block 1 encompasses all cutting, bulldozing, culvert installation, required stone placement, 
gate installation and driveway permit constructions associated with haul road, landing and 
skid road construction and improvements.    
 

2. Block 1 improvements must be completed to the satisfaction of the Regional Forester or 
his designee before harvesting begins in any other block.  

i. Construction of all new roads and new landings must be completed within one 
year after the signed contract has been returned to the successful bidder. 

ii. Boundaries for new haul roads and landings are marked in orange paint.  All 
trees inside orange boundaries are to be cut and stumps will be removed.  .   

iii. The trees marked with orange paint will not be felled until stump clearing has 
been approved and do not require stump removal.  
 

3. Erosion and Sedimentation control structures will be in place and operable.  
i. All Erosion and Sediment control structures will be in place and maintained 

throughout the duration of the contract.  
 

4. The road contractor will notify the Regional Forester or his designee three days prior to 
road construction, landing construction, culvert installation, gate installation and final 
grading.    

 
c) Road To Build 

1. Locations of haul roads and skid roads to construct are designated on the sale maps. 



i. A minimum of 367 feet of new haul road is designated for hauling. 
ii. New road construction is required for access to blocks 8 & 9  

 
2. Haul Roads 

i. During times of wet site conditions no road construction will be permitted. 
ii. The operator will build haul roads from the existing administrative road, (Railroad 

grade), at the southern end of block 8 to the administrative road south of the 
landing in block 8 

iii. The outer boundary of this new road is marked with orange paint.  This new road 
will be crowned and must have a minimum 12-foot running surface and 3 feet on 
both sides for ditches (18 foot total).  Ditches should be a minimum of 1 foot deep 
and sloped 1:3. 

 
d) Road To Improve 

1. Locations of roads to improve are identified on the sale maps. 
i. A minimum of 48,889 feet of existing haul road is designated for hauling. 

 
2. There are several existing culverts along the hauling route.  These culverts are to be 

maintained in good working condition throughout the hauling operation.  Any damage 
incurred by hauling will be repaired by the contractor. 

 
3. Brady’s Lake Road, (approximately 14,850') will be graded by the contractor prior to June 

30 each year that the contract is in effect and the road has been used.  Brady’s Lake road 
will be graded with a road grader.  The dates and timing of the activity must be coordinated 
with and approved by the Regional Forester or his designee.  This grading will be in 
addition to the final grading. 

 
e) Culverts Information   

1. Four culverts are required to be replaced for this contract.  
i. The operator must replace four culverts with new corrugated smooth bore, double-

walled plastic culverts with a backhoe or excavator as directed by the Regional 
Forester or his designee.  These culverts must meet Penn Dot specifications for 
use on public roads.  Culverts must have adequate catch basins and tail ditches 
installed.  Culverts needed for this new road are as follows: 

 
Four – 18” diameter by 30’ length  

 
2. The operator will apply 160 Tons of 2A Modified Stone, (1 ¼" to powder), for culvert 

placement.  40 tons will be required for each culvert installation.  This stone is not available 
on the game land. It must be purchased off-site and delivered to the game land.  This 
stone is included with the required stone listed in item 4f.  Stone headwalls or pre-molded 
end flares must be set on both ends of each culvert. 

 
3. All culverts will have side ditches for drainage into the pipe and tail ditches to allow water 

to drain away from the road. 
 

f) Required Stone 
1. The operator must apply 2,500 Tons of AASHTO 3 Stone (1 ½" to 2 ½"), 400 Tons of 2A 

Mod. Stone, (1 ¼" to powder), as directed by the Regional Forester or his designee.  
 

2. Stone required for bridge installation in section # 4a is in addition to the stone listed in 
this section. 

 
3. The operator must use a bulldozer to shape and grade the roadway as the stone is applied. 
 

 



 
g) Gate Installation 

1. The operator will supply the material and construct and install one metal pole gate as 
directed by the Regional Forester or his designee.   
 

2. The operator will remove the existing gate at the intersection of the railroad grade and the 
haul road to block 3.  This gate will be reinstalled to allow trucks to make the turn on to the 
road to block 3. 

 
 

3. All gates must be constructed with new materials. 
 

4. Both gates will include an additional lock post to be built & installed allowing the gate to    
be locked open. 

i. This gate post is identical to the one on the gate specifications attached at the end 
of the special provisions   

 
5. All gate posts will be installed using Penn DOT Class A (3,000 psi) concrete (don’t use dry 

mix).   
 

6. The hinge-end gate post will be installed in a hole that is approximately 3-foot diameter by 
4-feet deep. 

 
7. Gate construction specifications are attached at the end of the special provisions. 

 
h) Road Retirement 

1. A road grader or a bulldozer with a six-way blade will be required for final grading. The 
operator will crown, ditch, and stone rake all required haul roads and all other roads that 
have been used to a minimum 12' running surface or to the roadway original width, 
whichever is wider.  Ditches and other drainage structures must be opened and re-
established where needed.  The road must also be crowned to drain all water into the 
ditches and culverts.  All piles of surface side cast shall be graded level by feathering it 
back into the road berms and/or road surface during final grading.  Road berms will be 
graded to a mowable contour. 
 

2. Brady’s Lake road will be required to be graded with a road grader. 
 

 
5) LANDINGS 

 
a) Main landings locations are designated on the sale map. Any additional landings are to be 

approved by the Regional Forester or his designee.  
  
b) Boundaries for new landings are marked with orange paint.  All trees inside orange boundaries are 

to be cut and stumps will be removed.  .   
1. The trees marked with orange paint will not be felled until stump clearing has been 

approved and do not require stump removal.  
 

c) Parking lots and herbaceous openings cannot be used for log landings. 
 

d) Blocks 3, 6/7, & 8 have existing landing areas, (approximately .5 acre each). 
 

e) Three new landing locations are designated for construction on the sale map. 
1. All trees inside orange marked boundary are to be cut and will be removed. 

  
2. Blocks 2, 4/5 & 9 – .5 acre each  



 
f) At the conclusion of the sale, all landings will be graded, leveled, cleared of debris, stone raked 

sufficiently for use as mowed fields, and seeded according to specifications outlined in Section 7 
below. 
 

g) Stumps, stones, wood chips and other debris on the edges of the landing areas will be moved off 
the landing area and spread out into the surrounding woods. 
 

h) If contractor’s operation involves on site chipping the contractor shall remove all chipping debris 
from the Game Land prior to final grading and seeding of log landings. 
 
 

6) SKIDDING 
 

a) Skid trails will be approved by the Regional Forester or his designee.   
 

b) No skidding across small drainages will be permitted without the use of temporary bridges. 
 

c) No skidding or use of forwarders is permitted on the haul road without permission of the Regional 
Forester or his designee.   
 

d) Crossing of the haul road will be permitted only at designated locations.   
 

e) No cutting or skidding is permitted in the reserve islands.   
 

f) Wet areas should be avoided when skidding and any treetops which are felled into small wet areas 
should be left in the water rather than pulling them out. 

 
g) If skid trails are to sit idle for one month or more they are to have water bars added. 
 
h) Main skid trails are to be leveled, open and have water bars added at the conclusion of the 

harvesting 
 
 
7) SEEDING OF ROADWAYS AND LANDINGS 
 

a) At the conclusion of the harvest all haul roads, all landings and all disturbed areas along game land 
roads will be leveled and cleared of rocks and debris and stone raked. 
 

b) The following haul roads will be seeded:   
1. Haul Road from railroad grade to the landing in block 5,  
2. Haul Road from railroad grade to the landing in block 7,  
3. Haul Road from railroad grade to the landing in block 9.  

 
c) All main skid roads, all landings, all disturbed areas along game land roads and the haul roads 

listed in 7b will be seeded according to the following: 
 

1. 120 lbs. per acre of Oats, (if spring), or 
2. 120 lbs. per acre of Wheat, (fall) 

 
 A minimum of 12 acres are to be seeded at the conclusion of the sale. 

 
b) Seeding will include ditch lines and all disturbed areas. 

 
c) Spring planting may be performed until June 15th.  The fall planting may be performed during the 

period from August 15th to September 15th. 



1. If any seeding is performed outside of the seeding dates, a guaranteed catch of seeding 
must be obtained to the satisfaction of the Regional Forester or his designee.   

 
d) If contractor’s operation involves on site chipping the contractor shall remove all chipping debris 

from the Game Land prior to final grading and seeding of log landings. 
 

e) Straw mulch will be required at a rate of 2.5 tons per acre on the following areas: 
1. All haul road and skid road approaches to culverts crossing perennial streams will be 

seeded and mulched for a minimum of 50’ on each approach to the stream.  
 

2. A minimum of 1 acres of mulch is required. 
 

f) Regional Forester or his designee is to be notified a minimum of three days prior to the application 
of lime, seed, fertilizer, and mulch. 
 

g) All bulldozed skid trails are to be seeded with wheat or oats depending on the time of seeding.  
 

h) Guaranteed catch of cover must be obtained to the satisfaction of the Regional Forester or his 
designee before the bond will be released. 

 
 
8) OPERATIONS AND NON-WORK DAYS 
 

a) No woods operation will be permitted on the following days for the period of this contract:: 
1. All Saturdays in the months of October, November, December, and January. 

 
2. The opening day and all Saturdays during spring turkey season, including the youth spring 

gobbler hunt. 
 

3. The four days of general statewide bear season. 
 

4. The entire 2 weeks of the general firearms deer season. 
 

5. The opening day of the flintlock muzzleloader season. 
 

No woods operation will be permitted from March 15 thru May 1, without the permission of the 
Regional Forester.   

 
b) The contractor, employees, and sub-contractors may not hunt to, from, or at the job site when the 

work location is beyond a gated road that is closed to public traffic.  The contractor may travel to 
and from the work location on no-work days to check on the condition of equipment. 
 

c) Except on Sundays, it is unlawful to be present on State Game Lands from November 15 
through December 15 inclusive when not engaged in lawful hunting or trapping and fail to 
wear a minimum of 250 square inches of daylight fluorescent-orange material on the head, 
chest, and back combined, or in lieu thereof, a hat of the same colored material.  The material 
shall be worn so it is visible in a 360-degree arc.   

 
 
9) SAFETY AND LOGGER TRAINING  

 
      The Buyer, his employees and sub-contractors are expected to perform all logging operations in a safe 

manner as required by applicable laws and regulations. The Commission expects the Buyer to ensure 
that logging crewmembers dress in protective attire, and perform their duties with equipment, in 
accordance with standards established by the logging industry and the Occupational Safety and Health 
Administration (OSHA). 



      The PGC recommends that logging crews working on State Game Lands be trained in safe logging 
techniques and sound environmental logging practices though a formal training program such as the 
one provided by the Pennsylvania Sustainable Forestry Initiative or another similar course.     

 
 
10) PNDI RECOMMENDATIONS 

 
a) A PNDI review was performed on 02/10/2015.  

1. If possible, the operators will clean all equipment and vehicles thoroughly to remove 
invasive plant species from being transported from other sites.   
 

11) MISCELLANEOUS 
 
a) Operator must comply with the erosion and sedimentation control plan for the area.  

1. A completed plan will be provided to the successful bidder. 
 

b) The contractor will provide weight slips for stone and receipts for all seed, lime, fertilizer, mulch, 
and bridge construction materials to the Regional Forester or his designee. 
  

c) Extra caution should be taken to avoid felling damage or skidding damage to reserved trees. 
1. Felling and skidding damage will be closely monitored and excessive damage will result in 

the payment of damages by the contractor. 
 

d) All existing trails and at least one main skid trail are to be kept open as hunter access in each block. 
 

e) Any culvert pipes that are damaged by the operator will be repaired or replaced by the operator at 
the operator’s expense.   

1. The operator will remove and properly dispose of all culverts that are replaced.   
 

f) Violation of contract provisions by the operator may subject the operator or its employees or 
contractors to fine based on Title 58 regulations. 

 
 
12) PA RIGHT TO KNOW PROVISIONS 

 
a) The Pennsylvania Right-to-Know Law, 65 P.S. §§ 67.101-3104, applies to this contract.  
 
b) Unless the Contractor provides the Commonwealth, in writing, with the name and contact 

information of another person, the agency shall notify the Contractor using the Contractor 
information provided by the Contractor in SRM [or “the legal contact information provided in this 
contract’] if the agency needs the Contractor’s assistance in any matter arising out of the Right to 
Know Law (“RTKL”). The Contractor shall notify the agency in writing of any change in the name 
or the contact information within a reasonable time prior to the change.  
 

c) Upon notification from the Commonwealth that the Commonwealth requires the Contractor’s 
assistance in responding to a RTKL request for records in the Contractor’s possession, the 
Contractor shall provide the Commonwealth, within fourteen (14) calendar days after receipt of 
such notification, access to, and copies of, any document or information in the Contractor’s 
possession which arises out of the contract that the Commonwealth requests (“Requested 
Information”) and provided such other assistance as the Commonwealth may request in order to 
comply with the RTKL. If the Contractor fails to provide the Requested Information within fourteen 
(14) calendar days after receipt of such request, the Contractor shall indemnify and hold the 
Commonwealth harmless for any damages, penalties, detriment or harm that the Commonwealth 
may incur as a result of the Contractor’s failure, including any statutory damages assessed against 
the Commonwealth.  
 



d) The Commonwealth’s determination as to whether the Requested Information is a public record is 
dispositive of the question as between the parties. Contractor agrees not to challenge the 
Commonwealth’s decision to deem the Requested Information a Public Record. If the Contractor 
considers the Requested Information to include a request for a Trade Secret or Confidential 
Proprietary Information, as those terms are defined by the RTKL, the Contractor will immediately 
notify the Commonwealth, and will provide a written statement signed by a representative of the 
Contractor explaining why the requested material is exempt from public disclosure under the RTKL 
within seven (7) calendar days of receiving the request. If, upon review of the Contractor’s written 
statement, the Commonwealth still decides to provide the Requested Information, Contractor will 
not challenge or in any way hold the Commonwealth liable for such a decision.  
 

e) The Commonwealth will reimburse the Contractor for any costs associated with complying with this 
provision only to the extent allowed under the fee schedule established by the Office of Open 
Records or as otherwise provided by the RTKL if the fee schedule is inapplicable.  
 

f) Contractor agrees to abide by any decision to release a record to the public made by the Office of 
Open Records, or by the Pennsylvania Courts. The Contractor agrees to waive all rights or 
remedies that may be available to it as a result of the Commonwealth’s disclosure of Requested 
Information pursuant to the RTKL. Contractor’s duties relating to the RTKL are continuing duties 
that survive the expiration of this contract and shall continue as long as the Contractor has 
Requested Information in it possession.   
 
 

  



  



 
  



 
 
 



Fantastica SGL NO. 127
1,2,3,4,5,6,7,8,9 FORESTER ZWISMER
Monroe DATE 4/13/2016
Coolbaugh ACRES 323

Form Class 84 83 83 81 82 79 82 79
Block No. Acres
1 3 229 4,914 1,590 966 946 8,645

2 17 32,554 18,450 107 51,111

3 16 440 60,140 28,441 731 3,896 44 93,692

4 47 164,300 29,019 2,617 2,010 240 198,186

5 47 122,794 30,699 13,095 14,002 220 180,810

6 11 118 59,444 16,299 2,138 78 131 78,208

7 30 843 98,785 70,454 10,296 630 1,197 182,205

8 75 830 1,155 30,693 3,192 8,694 155 3,531 48,250

9 77 901 971 84,273 11,085 19,056 394 3,524 120,204

Totals 323 3,361 545,057 309,918 44,227 49,312 593 8,623 220 961,311

No. of Trees 43 2,411 2,367 513 373 6 94 1 5,808

AVG. Bd.ft./Tree 78 226 131 86 132 99 92 220 166
No. of Culls 3 3

Cords/ Tons/ Total Total Comments:
Block No. Acres Acre Acre Cords Tons All volumes listed are estimates.
1 3 3 7 9 21
2 17 1 3 19 43
3 16 2 5 34 79
4 47 0 1 17 38
5 47 1 2 35 80
6 11 5 12 59 136
7 30 3 8 100 230
8 75 10 24 768 1,766
9 77 8 19 620 1,426

1,661 3,820

Species

Pulpwood Volume

Board Foot Volume - Girard & Mesavage Scribner Rule 

BIRCH MISC HWAM. BEECH
BLACK 

CHERRY RED MAPLE
SUGAR 
MAPLE

Totals

PA GAME COMMISSION TIMBER SALE BLOCK SUMMARY

SALE NAME
BLOCK NO.
COUNTY
TOWNSHIP

WHITE ASH BASSWOOD



Fantastica SGL NO. 127
1,2,3,4,5,6,7,8,9 FORESTER ZWISMER
Monroe DATE 4/13/2016
Coolbaugh ACRES 323

Form Class 84 83 83 81 82 79 82 79
Block No. Acres
1-9 323 3,361 545,057 309,918 44,227 49,312 593 8,623 220 961,311

Totals 323 3,361 545,057 309,918 44,227 49,312 593 8,623 220 961,311

No. of Trees 43 2,411 2,367 513 373 6 94 1 5,808

AVG. Bd.ft./Tree 78 226 131 86 132 99 92 220 166
No. of Culls 3 3

Cords/ Tons/ Total Total Comments:
Block No. Acres Acre Acre Cords Tons All volumes listed are estimates.
1-9 323 5 12 1,661 3,820

1,661 3,820

AM. BEECH
BLACK 

CHERRY RED MAPLE
SUGAR 
MAPLE

Pulpwood Volume

Species

PA GAME COMMISSION TIMBER SALE BLOCK SUMMARY

SALE NAME
BLOCK NO.
COUNTY
TOWNSHIP

WHITE ASH
Totals

Board Foot Volume - Girard & Mesavage Scribner Rule 

BASSWOOD BIRCH MISC HW



Fantastica SGL NO. 127
1,2,3,4,5,6,7,8,9 FORESTER ZWISMER
Monroe DATE 4/13/2016
Coolbaugh ACRES 323

BOARD FOOT VOLUME

FORM VOL.BD.FT. % BY VOLUME
SPECIES CLASS MERCH. CULLS BD.FT.VOL. PER TREE VOLUME BY ACRE

AM. BEECH 84 43 3,361 78 0.3 10
BLACK CHERRY 83 2,411 545,057 226 56.7 1,687
RED MAPLE 83 2,367 3 309,918 131 32.2 959
SUGAR MAPLE 81 513 44,227 86 4.6 137
WHITE ASH 82 373 49,312 132 5.1 153
BASSWOOD 79 6 593 99 0.1 2
BIRCH 82 94 8,623 92 0.9 27
MISC HW 79 1 220 220 0.0 1

TOTALS 5,808 3 961,311 166 100 2,976

CUBIC FOOT VOLUME

% BY
SPECIES MERCH. CULL CU.FT.VOL. VOLUME CU.FT. CORDS TONS

AM. BEECH 7,452 55,069 44.2 170 2.3 5.2
BLACK CHERRY 182 3,089 2.5 10 0.1 0.3
RED MAPLE 4,058 34,804 27.9 108 1.4 3.3
SUGAR MAPLE 4,013 24,656 19.8 76 1.0 2.3
BASSWOOD 1 22 0.0 0.0 0.0
WHITE ASH 286 3,384 2.7 10 0.1 0.3
DEAD WA 2 98 0.1 0.0 0.0
BIRCH 264 3,468 2.8 11 0.1 0.3

TOTALS 16,259 124,590 100 385 5.1 11.8

Total trees less than or equal to 4" dbh to be cut: 5

Comments:

PA GAME COMMISSION TIMBER SALE SUMMARY
SALE NAME
BLOCK NUMBER(S)
COUNTY
TOWNSHIP

VOLUME TABLE - Girard & Mesavage Scribner Rule All volumes listed are estimates

    NO. OF TREES

    NO. OF TREES VOLUME BY ACRE



Fantastica SGL NO. 127
1,2,3,4,5,6,7,8,9 FORESTER ZWISMER
Monroe DATE 4/13/2016
Coolbaugh ACRES 323

Sawtimber Trees
SPECIES 
DBH
10" 1 1
12" 2 41 336 153 41 22 595
14" 22 193 592 160 91 3 25 1,086
16" 11 349 586 121 105 2 23 1,197
18" 8 527 425 44 68 15 1,087
20" 484 245 24 41 1 6 1 802
22" 422 137 10 19 3 591
24" 211 33 7 251
26" 108 6 1 1 116
28" 52 5 57
30" 18 1 19
32" 4 4
34" 2 2
36"
38"
40" +
Total 43 2,411 2,367 513 373 6 94 1 5,808

Sawtimber Volume (bdft.)
10" 21 21
12" 91 1,751 15,540 6,796 1,872 1,024 27,074
14" 1,346 12,851 42,416 11,004 6,668 160 1,680 76,125
16" 996 36,689 68,077 12,306 12,192 155 2,260 132,675
18" 928 86,329 71,954 6,503 11,569 1,815 179,098
20" 113,806 55,140 5,081 8,881 278 1,036 220 184,442
22" 128,227 40,377 2,232 5,687 808 177,331
24" 79,053 10,978 2,012 92,043
26" 47,380 2,664 305 431 50,780
28" 26,629 2,315 28,944
30" 8,986 436 9,422
32" 1,766 1,766
34" 1,590 1,590
36"
38"
40" +
Total 3,361 545,057 309,918 44,227 49,312 593 8,623 220 961,311

Pulpwood Trees
SPECIES 
DBH
6" 3,961 72 1,314 2,253 70 3 7,673
8" 2,183 13 1,473 1,162 84 84 4,999
10" 731 31 796 530 88 110 2,285
12" 340 38 337 64 1 20 1 63 865
14" 174 13 100 4 13 4 308
16" 56 10 27 9 103
18" 6 3 8 1 2 20
20" + 2 2 2 1 7
Total 7,452 182 4,058 4,013 1 286 2 264 16,259

Pulpwood Volume (cuft.)
6" 13,835 231 3,861 6,963 195 9 25,093
8" 15,303 92 9,033 9,059 584 564 34,636
10" 10,109 440 10,265 7,114 1,211 1,439 30,577
12" 7,408 966 6,882 1,340 22 437 22 1,344 18,422
14" 5,576 494 3,023 123 421 111 9,748
16" 2,356 493 1,168 412 4,427
18" 342 206 420 58 124 1,149
20" + 140 168 152 76 537
Total 55,069 3,089 34,804 24,656 22 3,384 98 3,468 124,590

PA GAME COMMISSION TIMBER SALE STAND AND STOCK TABLE
SALE NAME
BLOCK NO.
COUNTY
TOWNSHIP

AM. BEECH
BLACK 

CHERRY RED MAPLE
SUGAR 
MAPLE WHITE ASH BASSWOOD BIRCH MISC HW Total

AM. BEECH
BLACK 

CHERRY RED MAPLE
SUGAR 
MAPLE BASSWOOD TotalWHITE ASH DEAD WA BIRCH



Fantastica SGL NO. 127
1 FORESTER ZWISMER
Monroe DATE 4/13/2016
Coolbaugh ACRES 3

Sawtimber Trees
SPECIES 
DBH
10"
12" 1 2 5 2 10
14" 1 3 2 1 1 8
16" 7 3 4 4 18
18" 1 3 2 1 1 8
20" 4 2 6
22" 5 5
24"
26"
28"
30"
32"
34"
36"
38"
40" +
Total 2 23 11 11 8 55

Sawtimber Volume (bdft.)
10"
12" 34 110 236 104 484
14" 83 267 98 75 130 653
16" 999 401 520 572 2,492
18" 146 681 488 135 140 1,590
20" 986 493 1,479
22" 1,947 1,947
24"
26"
28"
30"
32"
34"
36"
38"
40" +
Total 229 4,914 1,590 966 946 8,645

Pulpwood Trees
SPECIES 
DBH
6" 14 1 3 18
8" 10 2 5 17
10" 6 1 5 12
12" 4 1 2 7
14" 2 2
16" 1 1 1 3
18"
20" +
Total 35 2 7 15 59

Pulpwood Volume (cuft.)
6" 49 3 9 61
8" 70 12 39 121
10" 83 14 67 164
12" 87 20 42 150
14" 60 60
16" 42 49 43 134
18"
20" +
Total 331 63 139 157 690

PA GAME COMMISSION TIMBER SALE STAND AND STOCK TABLE
SALE NAME
BLOCK NO.
COUNTY
TOWNSHIP

AM. BEECH
BLACK 

CHERRY RED MAPLE
SUGAR 
MAPLE BASSWOOD

SUGAR 
MAPLE WHITE ASH BASSWOOD

WHITE ASH DEAD WA BIRCH

AM. BEECH
BLACK 

CHERRY RED MAPLE Total

Total

BIRCH MISC HW



Fantastica SGL NO. 127
2 FORESTER ZWISMER
Monroe DATE 5/9/2016
Tobyhanna ACRES 17

Sawtimber Trees
SPECIES 
DBH
10"
12" 13 15 1 29
14" 30 30 1 61
16" 47 47 94
18" 48 34 82
20" 36 18 54
22" 18 2 20
24" 7 2 9
26" 1 1
28" 2 2
30"
32"
34"
36"
38"
40" +
Total 202 148 2 352

Sawtimber Volume (bdft.)
10"
12" 526 699 32 1,257
14" 2,086 2,090 75 4,251
16" 5,188 5,276 10,464
18" 8,281 5,347 13,628
20" 7,482 3,950 11,432
22" 5,088 448 5,536
24" 2,393 640 3,033
26" 320 320
28" 1,190 1,190
30"
32"
34"
36"
38"
40" +
Total 32,554 18,450 107 51,111

Pulpwood Trees
SPECIES 
DBH
6" 4 4
8" 1 11 12
10" 1 5 14 20
12" 1 7 8 1 17
14" 1 4 7 12
16" 1 3 2 6
18"
20" +
Total 5 19 46 1 71

Pulpwood Volume (cuft.)
6" 12 12
8" 7 67 74
10" 14 71 181 265
12" 22 178 163 21 384
14" 32 152 212 396
16" 42 148 85 275
18"
20" +
Total 117 548 720 21 1,406

PA GAME COMMISSION TIMBER SALE STAND AND STOCK TABLE
SALE NAME
BLOCK NO.
COUNTY
TOWNSHIP

AM. BEECH
BLACK 

CHERRY RED MAPLE
SUGAR 
MAPLE WHITE ASH BASSWOOD BIRCH MISC HW Total

AM. BEECH
BLACK 

CHERRY RED MAPLE
SUGAR 
MAPLE BASSWOOD TotalWHITE ASH DEAD WA BIRCH



Fantastica SGL NO. 127
3 FORESTER ZWISMER
Monroe DATE 5/9/2016
Coolbaugh ACRES 16

Sawtimber Trees
SPECIES 
DBH
10"
12" 1 3 27 2 11 44
14" 6 37 69 4 10 1 127
16" 1 61 67 4 13 146
18" 57 31 4 92
20" 54 21 1 76
22" 36 9 1 46
24" 25 1 26
26" 11 1 12
28" 3 2 5
30" 3 3
32" 1 1
34"
36"
38"
40" +
Total 8 291 228 10 40 1 578

Sawtimber Volume (bdft.)
10"
12" 35 123 1,107 102 392 1,759
14" 338 2,212 4,609 267 656 44 8,126
16" 67 6,371 8,280 362 1,516 16,596
18" 9,174 5,080 812 15,066
20" 13,560 4,554 304 18,418
22" 10,834 3,179 216 14,229
24" 9,323 269 9,592
26" 5,239 320 5,559
28" 1,565 1,043 2,608
30" 1,458 1,458
32" 281 281
34"
36"
38"
40" +
Total 440 60,140 28,441 731 3,896 44 93,692

Pulpwood Trees
SPECIES 
DBH
6" 2 1 3
8" 1 1 4 3 1 10
10" 6 2 27 2 1 38
12" 6 3 26 1 1 6 43
14" 4 5 4 13
16" 5 1 2 5 13
18" 1 1 2
20" +
Total 25 7 65 7 1 17 122

Pulpwood Volume (cuft.)
6" 7 3 10
8" 7 7 25 23 7 69
10" 83 28 348 27 14 500
12" 131 76 530 21 22 131 912
14" 129 151 130 409
16" 209 49 85 229 572
18" 57 53 110
20" +
Total 622 161 1,192 74 22 510 2,582

PA GAME COMMISSION TIMBER SALE STAND AND STOCK TABLE
SALE NAME
BLOCK NO.
COUNTY
TOWNSHIP

AM. BEECH
BLACK 

CHERRY RED MAPLE
SUGAR 
MAPLE WHITE ASH BASSWOOD BIRCH MISC HW Total

AM. BEECH
BLACK 

CHERRY RED MAPLE
SUGAR 
MAPLE BASSWOOD TotalWHITE ASH DEAD WA BIRCH



Fantastica SGL NO. 127
4 FORESTER DBS
Monroe DATE 4/19/2016
Coolbaugh ACRES 47

Sawtimber Trees
SPECIES 
DBH
10"
12" 2 5 4 3 14
14" 17 39 7 5 68
16" 70 53 11 5 139
18" 158 47 4 2 211
20" 160 26 1 3 1 191
22" 140 14 1 1 156
24" 57 4 61
26" 29 29
28" 7 2 9
30" 1 1
32" 1 1
34"
36"
38"
40" +
Total 642 190 28 19 1 880

Sawtimber Volume (bdft.)
10"
12" 89 191 128 116 524
14" 1,112 2,562 380 390 4,444
16" 7,901 5,444 1,102 483 14,930
18" 27,062 7,719 485 280 35,546
20" 40,915 6,326 234 525 240 48,240
22" 45,765 4,396 288 216 50,665
24" 22,837 1,484 24,321
26" 13,231 13,231
28" 4,327 897 5,224
30" 780 780
32" 281 281
34"
36"
38"
40" +
Total 164,300 29,019 2,617 2,010 240 198,186

Pulpwood Trees
SPECIES 
DBH
6"
8" 3 3
10" 5 2 7
12" 5 4 4 13
14" 4 2 2 8
16" 1 3 1 5
18" 1 1 2
20" + 2 1 3
Total 12 16 2 10 1 41

Pulpwood Volume (cuft.)
6"
8" 21 21
10" 64 28 92
12" 127 82 87 296
14" 121 62 65 247
16" 49 128 46 223
18" 69 62 130
20" + 168 76 245
Total 434 395 62 288 76 1,255

PA GAME COMMISSION TIMBER SALE STAND AND STOCK TABLE
SALE NAME
BLOCK NO.
COUNTY
TOWNSHIP

AM. BEECH
BLACK 

CHERRY RED MAPLE
SUGAR 
MAPLE WHITE ASH BASSWOOD BIRCH MISC HW Total

AM. BEECH
BLACK 

CHERRY RED MAPLE
SUGAR 
MAPLE BASSWOOD TotalWHITE ASH DEAD WA BIRCH



Fantastica SGL NO. 127
5 FORESTER DBS
Monroe DATE 4/14/2016
Coolbaugh ACRES 47

Sawtimber Trees
SPECIES 
DBH
10"
12" 11 13 9 3 36
14" 32 29 25 24 110
16" 52 46 43 33 174
18" 90 51 15 27 183
20" 99 24 16 16 1 156
22" 122 28 6 5 161
24" 69 6 2 77
26" 22 1 1 24
28" 15 1 16
30" 5 1 6
32"
34"
36"
38"
40" +
Total 517 200 115 110 1 943

Sawtimber Volume (bdft.)
10"
12" 437 631 345 116 1,529
14" 2,064 1,975 1,469 1,508 7,016
16" 4,822 4,994 4,044 3,616 17,476
18" 13,579 7,944 2,111 4,104 27,738
20" 21,222 4,544 3,417 3,118 220 32,521
22" 35,779 7,640 1,404 1,240 46,063
24" 25,620 1,716 300 27,636
26" 8,996 444 305 9,745
28" 7,751 375 8,126
30" 2,524 436 2,960
32"
34"
36"
38"
40" +
Total 122,794 30,699 13,095 14,002 220 180,810

Pulpwood Trees
SPECIES 
DBH
6" 3 3 6 12
8" 8 11 8 1 28
10" 14 12 5 6 37
12" 14 7 2 9 1 33
14" 1 4 6 11
16" 2 2 3 7
18" 2 2 1 5
20" + 2 2
Total 44 43 21 26 1 135

Pulpwood Volume (cuft.)
6" 10 9 19 37
8" 57 67 62 7 194
10" 199 155 67 83 503
12" 356 143 42 197 22 759
14" 38 121 194 353
16" 99 85 137 321
18" 137 105 62 304
20" + 152 152
Total 894 837 190 680 22 2,623

PA GAME COMMISSION TIMBER SALE STAND AND STOCK TABLE
SALE NAME
BLOCK NO.
COUNTY
TOWNSHIP

AM. BEECH
BLACK 

CHERRY RED MAPLE
SUGAR 
MAPLE WHITE ASH BASSWOOD BIRCH MISC HW Total

AM. BEECH
BLACK 

CHERRY RED MAPLE
SUGAR 
MAPLE BASSWOOD TotalWHITE ASH DEAD WA BIRCH



Fantastica SGL NO. 127
6 FORESTER DBS
Monroe DATE 5/17/2016
Coolbaugh ACRES 11

Sawtimber Trees
SPECIES 
DBH
10"
12" 5 23 11 39
14" 1 42 43 11 1 1 99
16" 1 66 31 5 103
18" 84 19 1 104
20" 66 16 1 83
22" 35 6 41
24" 16 16
26" 11 11
28" 3 3
30" 2 2
32"
34"
36"
38"
40" +
Total 2 330 138 28 1 2 501

Sawtimber Volume (bdft.)
10"
12" 233 908 466 1,607
14" 51 2,771 3,037 796 78 48 6,781
16" 67 6,420 3,500 580 10,567
18" 12,625 3,398 83 16,106
20" 14,140 3,872 296 18,308
22" 9,640 1,584 11,224
24" 5,922 5,922
26" 5,084 5,084
28" 1,565 1,565
30" 1,044 1,044
32"
34"
36"
38"
40" +
Total 118 59,444 16,299 2,138 78 131 78,208

Pulpwood Trees
SPECIES 
DBH
6" 10 18 23 1 2 54
8" 6 1 44 33 4 2 90
10" 14 6 56 33 2 1 112
12" 7 6 42 7 1 1 64
14" 3 3 10 1 1 18
16" 2 1 1 4
18" 1 1
20" +
Total 43 17 171 97 8 7 343

Pulpwood Volume (cuft.)
6" 35 53 71 3 6 168
8" 42 7 270 257 28 15 619
10" 194 85 722 443 28 13 1,485
12" 152 152 857 147 22 21 1,351
14" 96 114 302 31 28 571
16" 84 49 43 175
18" 57 57
20" +
Total 660 408 2,246 950 80 82 4,426

PA GAME COMMISSION TIMBER SALE STAND AND STOCK TABLE
SALE NAME
BLOCK NO.
COUNTY
TOWNSHIP

AM. BEECH
BLACK 

CHERRY RED MAPLE
SUGAR 
MAPLE WHITE ASH BASSWOOD BIRCH MISC HW Total

AM. BEECH
BLACK 

CHERRY RED MAPLE
SUGAR 
MAPLE BASSWOOD TotalWHITE ASH DEAD WA BIRCH



Fantastica SGL NO. 127
7 FORESTER ZWISMER
Monroe DATE 5/16/2016
Coolbaugh ACRES 30

Sawtimber Trees
SPECIES 
DBH
10" 1 1
12" 4 42 35 3 84
14" 3 23 95 47 4 172
16" 4 45 104 28 1 2 184
18" 3 84 108 15 3 3 216
20" 64 68 2 1 135
22" 65 41 1 1 108
24" 37 10 47
26" 34 4 38
28" 22 22
30" 7 7
32" 2 2
34" 2 2
36"
38"
40" +
Total 10 389 473 128 5 13 1,018

Sawtimber Volume (bdft.)
10" 21 21
12" 199 1,995 1,538 116 3,848
14" 153 1,650 6,635 3,161 252 11,851
16" 312 4,878 11,617 2,772 64 170 19,813
18" 378 14,348 18,623 2,417 463 363 36,592
20" 15,255 14,575 198 103 30,131
22" 18,782 11,596 210 296 30,884
24" 12,958 3,492 16,450
26" 14,510 1,900 16,410
28" 10,231 10,231
30" 3,180 3,180
32" 1,204 1,204
34" 1,590 1,590
36"
38"
40" +
Total 843 98,785 70,454 10,296 630 1,197 182,205

Pulpwood Trees
SPECIES 
DBH
6" 42 6 50 1 99
8" 22 17 51 1 91
10" 26 3 64 45 9 147
12" 18 3 55 16 9 101
14" 10 5 17 1 1 3 37
16" 7 1 6 14
18" 4 5 1 10
20" + 2 2
Total 131 12 170 164 1 23 501

Pulpwood Volume (cuft.)
6" 147 18 155 3 322
8" 154 104 398 6 662
10" 360 43 825 604 117 1,948
12" 392 76 1,122 336 191 2,117
14" 321 190 514 31 32 84 1,172
16" 293 49 256 598
18" 228 263 58 548
20" + 140 140
Total 2,035 358 3,101 1,581 32 400 7,508

PA GAME COMMISSION TIMBER SALE STAND AND STOCK TABLE
SALE NAME
BLOCK NO.
COUNTY
TOWNSHIP

AM. BEECH
BLACK 

CHERRY RED MAPLE
SUGAR 
MAPLE WHITE ASH BASSWOOD BIRCH MISC HW Total

AM. BEECH
BLACK 

CHERRY RED MAPLE
SUGAR 
MAPLE BASSWOOD TotalWHITE ASH DEAD WA BIRCH



Fantastica SGL NO. 127
8 FORESTER ZWISMER
Monroe DATE 5/19/2016
Coolbaugh ACRES 75

Sawtimber Trees
SPECIES 
DBH
10"
12" 1 2 57 24 12 6 102
14" 6 9 89 18 22 9 153
16" 2 1 72 4 21 2 11 113
18" 3 30 2 13 8 56
20" 1 19 1 6 4 31
22" 18 3 1 22
24" 2 2
26"
28"
30"
32"
34"
36"
38"
40" +
Total 12 13 287 49 77 2 39 479

Sawtimber Volume (bdft.)
10"
12" 56 110 2,610 1,091 624 272 4,763
14" 338 689 6,248 1,201 1,592 582 10,650
16" 178 110 7,749 402 2,280 155 956 11,830
18" 258 4,953 264 2,000 949 8,424
20" 246 3,863 234 1,310 556 6,209
22" 4,848 888 216 5,952
24" 422 422
26"
28"
30"
32"
34"
36"
38"
40" +
Total 830 1,155 30,693 3,192 8,694 155 3,531 48,250

Pulpwood Trees
SPECIES 
DBH
6" 2,709 69 764 764 69 4,375
8" 1,602 469 313 78 39 2,500
10" 225 325 200 50 100 900
12" 156 139 35 35 365
14" 115 51 166
16" 20 20
18"
20" +
Total 4,826 69 1,748 1,311 198 174 8,326

Pulpwood Volume (cuft.)
6" 9,461 222 2,245 2,361 192 14,481
8" 11,229 2,874 2,437 543 289 17,372
10" 3,112 4,191 2,686 691 1,310 11,990
12" 3,402 2,833 730 735 7,701
14" 3,688 1,542 5,230
16" 817 817
18"
20" +
Total 31,710 222 13,685 8,214 1,426 2,333 57,591

PA GAME COMMISSION TIMBER SALE STAND AND STOCK TABLE
SALE NAME
BLOCK NO.
COUNTY
TOWNSHIP

AM. BEECH
BLACK 

CHERRY RED MAPLE
SUGAR 
MAPLE WHITE ASH BASSWOOD BIRCH MISC HW Total

AM. BEECH
BLACK 

CHERRY RED MAPLE
SUGAR 
MAPLE BASSWOOD TotalWHITE ASH DEAD WA BIRCH



Fantastica SGL NO. 127
9 FORESTER ZWISMER
Monroe DATE 5/26/2016
Coolbaugh ACRES 77

Sawtimber Trees
SPECIES 
DBH
10"
12" 152 62 10 13 237
14" 5 196 46 28 2 11 288
16" 3 163 22 28 10 226
18" 1 3 103 7 18 3 135
20" 51 3 14 1 1 70
22" 1 19 2 9 1 32
24" 8 5 13
26" 1 1
28"
30"
32"
34"
36"
38"
40" +
Total 9 4 692 142 113 3 39 1,002

Sawtimber Volume (bdft.)
10"
12" 7,289 2,858 520 636 11,303
14" 383 15,162 3,580 2,314 116 798 22,353
16" 372 20,816 2,524 3,661 1,134 28,507
18" 146 579 18,402 1,091 3,770 420 24,408
20" 12,963 702 3,521 278 240 17,704
22" 392 6,686 330 3,127 296 10,831
24" 2,955 1,712 4,667
26" 431 431
28"
30"
32"
34"
36"
38"
40" +
Total 901 971 84,273 11,085 19,056 394 3,524 120,204

Pulpwood Trees
SPECIES 
DBH
6" 1,184 518 1,406 3,108
8" 541 916 749 42 2,248
10" 453 293 240 27 1,012
12" 148 55 18 222
14" 41 41
16" 21 10 31
18"
20" +
Total 2,387 1,793 2,395 27 60 6,662

Pulpwood Volume (cuft.)
6" 4,136 1,522 4,345 10,002
8" 3,793 5,614 5,842 254 15,503
10" 6,263 3,778 3,219 368 13,629
12" 3,222 1,132 398 4,752
14" 1,310 1,310
16" 870 443 1,313
18"
20" +
Total 19,594 12,489 13,406 368 651 46,510

PA GAME COMMISSION TIMBER SALE STAND AND STOCK TABLE
SALE NAME
BLOCK NO.
COUNTY
TOWNSHIP

AM. BEECH
BLACK 

CHERRY RED MAPLE
SUGAR 
MAPLE WHITE ASH BASSWOOD BIRCH MISC HW Total

AM. BEECH
BLACK 

CHERRY RED MAPLE
SUGAR 
MAPLE BASSWOOD TotalWHITE ASH DEAD WA BIRCH












	1271601fantastica_prospectus
	1271601fantastica_specialprovisions
	1271601fantastica_standstock
	1271601fantastica_maptopo
	1271601fantastica_maptopob2
	1271601fantastica_maptopob3b6b7b8b9
	1271601fantastica_maptopob4b5
	1271601fantastica_maplocation

