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STATE GAME LANDS #:099 
SALE: 099-19-01 

NAME: SALT BLOCK 
PENNSYLVANIA GAME COMMISSION  
2001 ELMERTON AVENUE 
HARRISBURG, PA   17110-9797 
ATTN:  FORESTRY DIVISION, BUREAU OF WILDLIFE HABITAT MANAGEMENT 
 
Gentlemen: 
 

In answer to a recent advertisement for lump sum bids on an estimated 585,812 board feet of sawlogs 
and 1,630 tons of pulpwood located on 134 acres of State Game Lands No. 099; Cass, Clay and Cromwell 
Townships, Huntingdon County, I offer the following: 

 
$______________________________________________________________ 

(BID QUOTATION MUST BE TYPEWRITTEN OR IN INK) 
 
Full payment will be made when agreements are signed or payment in full for each individual cutting 

block before cutting operations are started on that block. 
 

It is further understood that an acceptable bond of $15,000.00 will be provided to guarantee faithful 
performance of the agreement. 
 

Removal of timber to be subject to the terms, conditions and stipulations included in the Timber Sale 
Agreement.  It is understood that the contract will run until June 30, 2023. 
 

ATTACHED IS CERTIFIED, CASHIER'S OR TREASURER'S CHECK OR MONEY ORDER, 
(PERSONAL, COMPANY, CORPORATE CHECK OR CASH ARE NOT ACCEPTED), IN THE AMOUNT OF $1,000.00 
as evidence of good faith in bidding.  I understand that it will be forfeited as fully liquidated damages upon my 
failure within 45 days after presentation to accept and execute the contract and provide a bond as required. 
 

IN CASE OF PARTNERSHIP, EACH PARTNER SIGNS:  IF A CORPORATION, THE AUTHORIZED 
OFFICER MUST SIGN, GIVING HIS/HER TITLE AND NAME OF CORPORATION. 

 
 

Sincerely yours, 
 
______________________________________ ____________________________________ 
  (Tax No. or Social Security No.)    Signature of Bidder - Sign In Ink 
 
______________________________________ ____________________________________ 
  (Telephone Number)     Print Name      
 

____________________________________ 
          Firm Name 
 

____________________________________ 
Street Address (Name, Number, Etc.) 

 
____________________________________ 
City   State   Zip 

 
 

BIDS MUST BE SUBMITTED IN AN ENVELOPE THAT CLEARLY STATES ON THE OUTSIDE:  BID 
PROPOSAL FOR TIMBER SGL #099.  Bids will be opened in the Bureau of Wildlife Habitat Management, 2001 
Elmerton Avenue, Harrisburg, PA  17110-9797, at 2:00 P.M., Monday, October 19, 2020. The Commission 
reserves the right to reject any and all bids and to award the contract as deemed to its best interests. 



Rev (7-13) 

 
 

STATE GAME LANDS #:099 
SALE #: 099-19-01 

NAME: SALT BLOCK 
 

 - INSTRUCTIONS TO BIDDERS - 
 

The following information covers details concerning the proposed lump sum sale of an estimated 585,812 
board feet of sawlogs and 1,630 tons of pulpwood located on 134 acres of State Game Lands No. 099; Cass, 
Clay and Cromwell Townships, Huntingdon County. 
 

See attached sheets for additional volume information.  The volume and percentages are not guaranteed 
and each prospective bidder is urged to examine the sale area and bid on the basis of his own estimate. 
 
 
 - SHOW DATE - 
 

Timber will be shown to prospective bidders on Thursday, October 4, 2020.  Viewers will be met at the 
PGC parking area off of Oak St. (SR-829), approx. .25 miles south of Saltillo. (GPS coordinates: N 
40.203980, W 77.998696), at 10:00 a.m., and conducted to the sale area. 
 

The timber to be sold will be clearly designated by Roy Bucher, 8627 William Penn Highway, Huntingdon 
PA, 16652, telephone: 1-814-643-1831, Ext 40484, the Regional Forester. 
 
 
 - BIDS - 
 

BIDS SHOULD BE MAILED AT LEAST FOUR (4) WORKING DAYS PRIOR TO BID OPENING TO 
PERMIT U.S. POSTAL SERVICE DELIVERY.  USE SPECIAL MAIL SERVICE IF MAILED LATER THAN 
FOUR DAYS PRIOR TO BID OPENING.  SPECIAL DELIVERY BIDS SHOULD BE ADDRESSED TO:  
PENNSYLVANIA GAME COMMISSION, FORESTRY DIVISION, 2001 ELMERTON AVENUE, HARRISBURG, 
PA 17110-9797. 
 

Bids must be submitted in an envelope that clearly states on the outside:  BID PROPOSAL FOR 
TIMBER.  SGL #099.  Bids received in envelopes not containing this information will be rejected. 
 

In order to be considered, the bid shall be accompanied by a CERTIFIED, CASHIER'S OR 
TREASURER'S CHECK, OR A BANK, POSTAL OR EXPRESS MONEY ORDER, payable to the Pennsylvania 
Game Commission in the amount of $1,000.00, as evidence of good faith in bidding, to be forfeited as fully 
liquidated damages upon the bidders failure to accept the award, execute the contract and give bond as required.  
Bid deposits will be returned to the unsuccessful bidder when the contract has been executed and a satisfactory 
performance deposit has been furnished. 
 

In lieu of bid deposit, bidders may submit an open bid bond to cover the deposit requirement.  Any bid 
bond must be filed for an annual period and both the amount of bond and the surety shall receive prior approval 
of the Pennsylvania Game Commission. 
 

The Commission reserves the right to reject any and all bids and to award the contract as deemed to its 
best interests. 
 

Bids will be opened in the Bureau of Wildlife Habitat Management, 2001 Elmerton Avenue, Harrisburg, 
Pennsylvania 17110-9797, at 2:00 P.M., Monday, October 19, 2020, telephone: 717/787-2039.  BIDS 
RECEIVED LATER THAN 2:00 P.M., THIS DATE, WILL BE REJECTED. 
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- PERFORMANCE DEPOSIT - 

 
A performance bond in the amount of $15,000.00 will be required in the form of a Certified Check or a 

Postal Money Order drawn to the order of the Pennsylvania Game Commission. Negotiable securities, including 
assignment of a bank savings account may be furnished in lieu of above.  A bond with corporate surety approved 
by the Attorney General, or a bank Irrevocable Letter of Credit, may be posted provided the bond has an 
expiration date a minimum of 1 year beyond the expiration date of the timber contract. 
 
 - EXPIRATION OF CONTRACT - 
 

Contract will expire June 30, 2023. 
 
 - PAYMENTS - 
 
 The sale is divided into 5 cutting blocks.  Payment may be made by: 

1. Total payment when agreement is signed. 
    or 
2. Payment by individual block or blocks. 
 

 1 – 3% - 26 acres 
 2 – 26% - 40 acres 
 3 – 24% - 22 acres 
 4 – 26% - 26 acres 
 5 – 22% - 20 acres 
 
 Final payment is due No Later Than 120 days before the expiration of the Agreement. 
     

  - ANTI DISCRIMINATION - 
 

The contractor awarded the Timber Sale Agreement agrees he will not discriminate against any employee 
or other persons on account of race, sex, creed, age, ancestry or national origin. 
 
  

- SAFETY and ENVIRONMENTAL PROTECTION – 
 

The Buyer, his employees and sub-contractors are expected to perform all logging operations in 
a safe manner as required by applicable laws and regulations. The Commission expects the Buyer to 
ensure that logging crewmembers dress in protective attire, and perform their duties with equipment in 
accordance with standards established by the logging industry and the Occupational Safety and Health 
Administration (OSHA). 

 
The PGC recommends that logging crews working on State Game Lands be trained in safe 

logging techniques and sound environmental logging practices though a formal training program such 
as the one provided by the Pennsylvania Sustainable Forestry Initiative (PA SFI) or another similar 
program.   

Contractor must comply with the erosion and sediment control plan for disturbed areas that is 
included as a part of the timber contract. 

 
 - SPECIAL PROVISIONS - 
 

See nine (9) attached sheet(s) of Special Provisions. 
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SPECIAL PROVISIONS FOR THE “SALT BLOCK” TIMBER SALE 
SGL #099 – TS # 099-19-01 

 

1) ADMINISTATIVE ITEMS 

a) This sale consists of four (4) clear-cut with residual blocks totaling 94 acres and one (1) seed tree block 
totaling 40 acres. 
 

b) The contractor shall provide the Regional Forester or his designee with at least five (5) business days 
advanced notice prior to moving equipment on-site in anticipation of start-up. 
 

c) Sawtimber volumes in all blocks were all determined by a 100% tally.  Pulpwood volumes were 
determined by a 10 BAF prism, 1 plot/acre cruise. 

 
d) Final payment is due No Later Than 120 days before the expiration of the Agreement. 

 
e) Operator is responsible for contacting PA One Call (8-1-1) at least three (3) business days prior to any 

earth moving activities, skidding, or hauling to ensure all utility lines are clearly identified.  PA One Call 
will alert the appropriate facility owners of the intent to conduct earth moving activities or cross 
underground lines.  Utility lines will be crossed in accordance to the requirements of the respective 
owner of that right-of-way.  For more information, visit www.pa1call.org. 

 
f) The Contractor is responsible for the control and collection of fluids leaking from any equipment used 

on the site.  The Contractor must have a spill containment and cleanup kit appropriate for the 
equipment being used.  At a minimum, the kit will contain: plugs and clamps to control hydraulic line 
breaks, a container to collect leaking fluids, fluid absorbent pads and a shovel.  Operating any 
equipment noticeably leaking fluids is prohibited.  The Contractor must collect and control fluids leaking 
from any equipment and dispose of properly. 

 
g) All skidding and hauling will be restricted to dry or frozen periods to minimize damage.  If, in the 

opinion of the Regional Forester or his designee, site conditions on the sale area become to wet and/or 
muddy for skidding or hauling, all phases of the job will be suspended until site conditions are 
favorable.  The decision of the Regional Forester or his designee will be final. 
 

h) The Regional Forester or his designee will closely monitor harvest and skidding damage to residual 
trees.  If damage becomes excessive additional restrictions will be placed on the harvest.  Total 
disregard to the residual trees and failure to take corrective actions will result in payment of damages 
and/or termination of the timber contract. 
 

i) No permanent paint may be used by bidder for marking/cruising this timber sale area. 
 

j) Operator will supply all employees working on this site with a sale map and copy of the special 
provisions. 
 

k) Any contractor wishing to visit the project site after the scheduled sale tour must contact the Regional 
Forester to obtain information on the procedure to obtain access to the gamelands.   
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2) BOUNDARIES, BLOCKS, AND CUTTING RESTRICTIONS 

a) The sale consists of five (5) cutting blocks.  The sale boundary is delineated with BLUE-marked trees 
with two (2) slashes.  Corners are marked with three (3) slashes.  The block lines between timber 
blocks are marked with two (2) Blue bands.  All Blue-marked trees shall remain standing. 

 
b) Sale blocks may be cut in any order. 

 
c) Block 1– All Red-marked trees are reserved and shall remain standing, as well as all oak, hickory, 

black cherry, conifer, dogwood, hawthorn, and serviceberry.  Trees designated for cutting include all 
UNPAINTED trees greater than two (2) inch dbh.  All reserved trees shall remain standing.  If a reserve 
tree constitutes a safety hazard to the contractor, the tree may be felled but it must remain at the 
stump.  The contractor is required to immediately notify the Regional Forester or his designee if a 
reserve tree is felled.  
 
Block 2- All Red-marked trees are reserved and shall remain standing, as well as all conifer, 
serviceberry and dogwood.  Trees designated for cutting include all UNPAINTED trees greater than two 
(2) inch dbh.  All reserve trees shall remain standing.  If a reserve tree constitutes a safety hazard to 
the contractor, the tree may be felled, but it must remain at the stump.  The contractor is required to 
immediately notify the Regional Forester or his designee if a reserve tree is felled. 
 
Blocks 3-5- All Red-marked trees are reserved and shall remain standing, as well as all oak, hickory 
and black cherry less than eight (8) inch dbh.  Also, all conifer, serviceberry and dogwood are 
reserved.  Trees designated for cutting include all other UNPAINTED trees greater than two (2) inch 
dbh.  All reserve trees shall remain standing.  If a reserve tree constitutes a safety hazard to the 
contractor, the tree may be felled, but it must remain at the stump.  The contractor is required to 
immediately notify the Regional Forester or his designee if a reserve tree is felled. 
 

d) No cutting or skidding is permitted in the reserve area(s). 
 

e) Within a block, cutting of polewood and sawtimber shall proceed in a complete and orderly manner.  All 
cutting in one block must be completed to the satisfaction of the Regional Forester or his designee 
before commencing operations in a subsequent block. 
 

f) Cull portions of the tree are to be left at the stump.  All logs and pulpwood are to be marked to length in 
the woods to eliminate shorts ends at the landings. 
 

g) No whole tree harvesting is permitted. 
 

h) All stumps must be less than 12 inches in height when measured from the ground. 
 

i) Trees designated for cutting must be completely severed from the stump and placed on the ground. 
 

j) All top wood 3-inch diameter and smaller is reserved and shall not be removed from the site. 
 

k) All tops must be pulled back 15’ from all SGL boundaries, roads, road ditches/diversions, culvert pipes, 
powerlines and spring runs. 
 

l) The Standing Stone Trail must be kept clear at all times.  Tops must be pulled back 3’ one each side of 
the trail. 

 

 



3 
 

3) US / STATE / LOCAL ROADS 

a) Hauling will take place along Oak Street (SR-829) and Hill Valley Rd. (SR-747).  Contact Penn DOT 
Engineering District 9.  1620 N. Juniata St. Hollidaysburg, PA 16648.  Telephone: 814-696-7250. 

 
b) Hauling will take place along White Road (T-567).  Contact Cromwell Township, 10999 Valley St., 

Shirleysburg, PA 17260.  Telephone: 814-447-3163.   
 

4) GAME LAND ROAD TO IMPROVE / MAINTAIN / KEEP CLEAR 

a) Road to Improve, Maintain and Keep Clear: 

1. Locations of haul roads to improve, maintain and keep clear are identified on the sale map. 

2. The operator will notify the Regional Forester or designee three (3) business days prior to beginning 
road improvement work. 
 

3. All roadways used on state gamelands shall be graded with a dozer with a six-way blade at the 
conclusion of use.  Ditches and other drainage structures must be opened and re-established 
where needed and/or as directed by Regional Forester or his designee.  The road must be crowned 
to drain all water into the ditches and culverts. 

 
4. Site conditions must be favorable for road building and/or improvement work with no wet or frozen 

ground. 
 
5. Upon conclusion of use and as directed by the Regional Forester or his designee, the haul road will 

be graded smooth and rut-free, with a 12-foot running surface or to the roadway original width, 
whichever is wider, and with positive drainage including ditches, broad-based dips, and turnouts.  
Roads must be crowned or sloped, as directed by the Regional Forester or designee, to drain all 
water into ditches and culverts.  Any and all piles of surface sidecast should be graded level by 
feathering it back into the road berms and/or road surface during final grading.  Road berms should 
be graded to a mow-able contour.  A bulldozer with a six-way blade will be required for final 
grading. 

 
6. There are existing culverts along the hauling route.  These culverts are to be maintained in good 

working condition throughout hailing operations.  The contractor is responsible for damage to 
culverts/headwalls resulting from timber operation.  The contractor will immediately repair and/or 
replace damaged culverts with new black corrugated double-walled smoothbore plastic culvert 
pipes of equivalent diameter and length as the damaged culvert, will remove damaged culverts from 
the Game Lands, and will re-construct headwalls as directed by the Regional Forester or his 
designee. 

 
7. Any freshly disturbed soil from road work must be immediately seeded with oats or wheat (as 

determined by the Regional Forester or his designee) at a rate of 30 lbs./acre while the soil is 
freshly disturbed. 

 
8. A dozer with a six-way blade will be required to complete road improvements and final grading.  

Additional equipment will be needed to complete road construction. 
 
9. Shale is available on the Game Lands.  If unforeseen circumstances arise where the operator is 

unable to use the Game Lands borrow pit, the operator will have to obtain shale off site at the 
expense of the operator. 
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b) Summary of road to improve/maintain/keep clear: 
 

1. Approximately 1,864 feet of existing roadway will be improved by grading to have a 12-foot running 
surface, cleaning ditches, tail ditches, catch basins and/or crowning the road. 
 

2. Approximately 39,877 feet of road to maintain. 
 
3. Approximately 1,620 feet of road to keep clear. 
 
4. Sections of the haul road will require shale and/or stone applied at times to sustain heavy hauling 

and as directed by the Regional Forester or his designee. 
 
5. The contractor is responsible for supplying all shale and/or stone fill necessary for road to maintain 

and improve. 
 
6. All road to construct and/or road improvements must be approved by the Regional Forester or his 

designee. 
 

c) Details of Road to Improve: 
 

1. Segment B (haul road beginning at the northern end of Segment C to Block 1 landing). 
a. 1,864 feet of road to improve. 
b. Shale will be applied as needed to re-establish a crown and positive drainage.  This is at the 

discretion of the Regional Forester or his designee. 
 

d) Details of Road to Maintain: 

1. Segment C (Includes all limestone surfaced PGC roadway that will be hauled on with this sale) 
a. 39,877 feet of road to maintain. 
b. Road surface may require 3A limestone as needed to sustain heavy hauling.  This will be at 

the discretion of the Regional Forester or his designee. 
 

e) Details of Road to Keep Clear: 

1. Segment A (PGC service road that crosses through Block 1) 
a. 1,620 feet of road to keep clear. 
b. Road may need graded throughout operations to keep in a travelable condition. 
c. Road will need graded rut free, crowned, ditches cleaned out and seeded on any disturbed 

areas. 
 

f) During and Following Hauling Operations: 
  

1. Roads must be kept clear of tree tops, branches, and other logging debris. 
  

2. Once hauling begins the contractor will apply shale and/or stone to the haul as necessary to sustain 
heavy hauling.  This will be at the discretion of the Regional Forester or his designee. 

 
3. During the operational period, the contractor shall keep haul roads in a passable condition for low-

clearance 2-wheel drive vehicles at all times. 
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4. Immediately after final grading and while the surface is freshly disturbed, the contractor will apply 
seed-straw mulch to the haul road (including disturbed banks, side ditches, turnouts, berms, etc.) 
during the appropriate spring or fall seeding period in accordance with Section “7a-7f”, Special 
Provisions. 

 
5. Portions of the haul road are opened seasonally to the general public (2 weeks prior to Fall archery 

– 2 weeks after Flintlock season) and portions are open to snowmobile traffic (3rd Saturday in 
January – April 1st). 

 
6. The contractor must provide the Regional Forester or his designee with at least 3 business days 

advance notice of final grading and seeding of the haul roads. 
 
7. If the Game Lands shale pit is used, the contractor must dig out and leave approximately 60 tons of 

loose shale at the shale pit.  Shale pit will be graded to a 3:1 contour (no high wall) and all freshly 
exposed soil will be seeded with 30 lbs./ac of either oats in the spring or wheat in the fall. 

 

5) LOG LANDING 

a) Main landing locations are designated on the sale map.  Any additional landings are to be approved by 
the Regional Forester or his designee. 
  

b) There are six (6) landings to build.  Landing locations are marked with an ORANGE “L” at the center 
point or ORANGE boundary.  The log landings will require the excavation of stumps and rocks as well 
as leveling the site and establishment of positive drainage.  Stumps are to be scattered singularly at the 
edge of the landing boundary.  Landing size should be approximately 150 feet x 150 feet in size.  
Larger landings must have prior approval from the Regional Forester or his designee.  Landings will 
require the application of shale prior to use to stabilize the site and allow for operations.  Shale amount 
will be determined by Regional Forester or his designee. 
 

c) Logging debris on the landings must be kept to a minimum.  All logs and pulpwood are to be marked 
to length in the woods to eliminate short ends at the landings.  All excessive logging debris on the 
landings is to be removed from the Game Lands by the operator at the conclusion of the sale. 
 

d) Immediately following initial landing work, disturbed areas adjacent to the landings must be seeded with 
oats or wheat (as determined by the Regional Forester or his designee) at a rate of 30 lbs./acre while 
the soil is freshly disturbed. 
 

e) Upon conclusion of use, the landings will be cleared of debris (including bark debris and rocks), graded 
smooth with positive drainage, and ditched as directed by the Regional Forester or his designee.  A 
bulldozer with a six-way blade is required for final grading.  Immediately after final grading, the 
contractor will apply seed and straw mulch to the landings during the appropriate spring or fall seeding 
period in accordance with Section “7a-7f”, Special Provisions. 
 

f) The contractor must provide the Regional Forester or his designee with at least 3 business days 
advance notice of final grading and seeding of the log landing. 
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6) SKIDDING 

a) Skidding is restricted to within the sale block boundary.  Skid trails should be located to avoid steep 
gradients, as well as spring seeps and other potentially wet areas.  All skid trails are subject to the 
approval of the Regional Forester or his designee. 
  

b) A designated main skid trail will be utilized for Block 1.  Skid trail is approximately 332 feet in length.  
This skid trail goes from Block 1 to the designated log landing.  The sides of the skid trail are marked 
with ORANGE paint. 
 

c) Existing administrative road in Block 1 will need to be crossed for skidding.  Crossing locations will be 
agreed upon and approved by the Regional Forester or his designee prior to starting operations in 
Block 1.  Skid mats may be needed for the crossing locations. 

d) No skidding is permitted on the haul road or any PGC administrative roads that are located within the 
sale boundary. 
 

e) No whole tree skidding is permitted. 
 

f) The contractor shall supply and install temporary culverts or skid bridges on skid trails at the discretion 
of the Regional Forester or his designee. 
 

g) If a skid trail will be sitting idle for one month or more, the contractor must install open and functional 
water bars. 
 

h) Main skid trails are to be leveled, open and have water bars added at the conclusion of the harvesting. 
 

i) Upon conclusion of logging operations, the contractor will grade the skid trails to a rut-free condition 
and install water bars as directed by the Regional Forester or his designee.  A bulldozer with a six-way 
blade is required for final grading.  Final grading and seeding of skid trails shall be completed during the 
appropriate spring or fall seeding period in accordance with Section”7a-7f”, Special Provisions. 
 

j) The contractor must provide the Regional Forester or his designee with at least 3 business days 
advance notice of final grading and seeding of the skid trails. 
 

7) SEEDING OF ROADWAYS, LOG LANDINGS, AND SKID TRAILS 

a) Seed: 
  

1. Landings and Skid Trails: 
a. 50 bs. Per acre: Oats (spring) or Wheat (fall) 

 
b) Weed-free Straw Mulch: 

 
1. Immediately following seeding, weed-free straw mulch will be applied to designated areas at the 

rate of 5,000 lbs. per acre (100 bales per acre).  A mechanized mulch spreader is required to apply 
straw uniformly to treated surfaces.  Straw must be spread to a depth of less than 1/2” over the 
entire seeded location.  Log landings will be the only surface area receiving straw mulch. 

  
c) Seeding and mulching applications must be done while the soil is freshly disturbed. 
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d) The anticipated minimum area of soil disturbance is 7.5 acres, but total acreage could vary 
depending on contractor’s operations.  Acreage estimate was calculated as follows: 
 
1. Haul road:     .9 acres 
2. Log Landing: 3.1 acres 
3. Skid trails:  3.5 acres 
 

e) The spring seeding period will run from April 15 through May 31.  
The fall seeding period will run from August 15 through September 30. 
 

f) Guaranteed catch of cover must be obtained before the bond will be released.  This will be determined 
by the Regional Forester or his designee.  Seeding done after September 15 will not be inspected until 
April 15 of the following year in order to assure winter survival. 
 

 

8) OPERATIONS AND NON-WORK DAYS 

a) No in-woods operations will be permitted on the following days for the period of this contract: 
1. All Saturdays in the months of October, November, December, and January and any Sunday open 

to hunting. 
2. The opening day and all Saturdays during spring gobbler season, including youth spring gobbler 

hunt. 
3. All the days of regular firearms bear season. 
4. The entire 2 weeks of the general firearms deer season. 
5. The opening day of flintlock muzzleloader season. 

 
Non-work days may change at the discretion of the Regional Forester. 
Any variance from the Non-Work Days must have advanced approval from the Regional Forester. 
 

b) No operations including hauling will be permitted from March 1 to April 1 without the approval of the 
Regional Forester. 
 

c) The contractor, employees, and subcontractors may not hunt to, from, or at the job site when the work 
location is beyond a gated road that is closed to public traffic.  The contractor may travel to and from 
the work location on non-work days to check the condition of the equipment.  No felling, trucking, 
equipment repair or access for the purpose of hunting at the job site will be permitted.      
 

d) The contractor shall comply with all State Game Lands regulations. 
 

9) MISCELLANEOUS 

a) The timber contractor shall comply with the E&S Plan for the sale area.  The plan must be on site and 
available for inspection at all times.  A completed plan will be provided to the successful bidder.  The 
timber operator should review the plan, due to his responsibility for the implementation of erosion 
controls during the harvest operation.  A copy of the E&S Plan is available to potential bidders at the 
following locations: the PGC South Central Region Office or the PGC Harrisburg Office. 
 

b) The contractor shall supply locks for access gates as necessary.  Except for seasonally opened gates, 
PGC gates are to be kept closed and locked, at all times, except when the contractor is present on the 
site.  Repeated failure to close gates will be penalized. 
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c) It is unlawful to be present on State Game Lands from November 15 through December 15 

inclusive when not engaged in lawful hunting or trapping and fail to wear a minimum of 250 
square inches of daylight fluorescent-orange material on the head, chest, and back combined, 
or in lieu thereof, a hat of the same colored material.  The material shall be worn so it is visible 
in a 360-degree arc. 
 

d) Vehicle traffic on PGC access roads shall not exceed 25 MPH. 
 

e) Except for the contractor, no persons shall be permitted to cut or remove firewood. 
 

f) Necessary E&S controls within a sale block must be implemented to the satisfaction of the Regional 
Forester or his designee before the contractor will be permitted to move into the next cutting block. 
 

g) If contractor’s operation involves on-site chipping, the contractor shall remove all chipping debris from 
the Game Lands prior to final grading and seeding of log landings. 
 

h) To minimize the spread of invasive plants, all earth-moving and logging equipment (bulldozers, 
mechanical fellers, skidders, loaders, chippers, etc.) should be thoroughly cleaned prior to entering the 
State Game Lands (SGL). 
 

i) The contractor will furnish weigh slips for shale and/or stone and receipts for all seed and mulch to 
the Regional Forester immediately following sale retirement.  
 

j) Violations of contract provisions by the operator may subject the operator or its employees or 
contractors to fine based on Title 34 and 58 regulations. 
 

10) FORESTER CONTACT INFORMATION 

Forester Dan Strunk: (814) 251-2252  
Regional Forester Roy Bucher: (814) 643-1831  
 
Please contact with any questions. 
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11) PA RIGHT TO KNOW PROVISIONS 

a) The Pennsylvania Right-to-know Law, 65 P.S. §§ 67.101-3104, applied to this contract. 
  

b) Unless the Contractor provides the Commonwealth, in writing, with the name and contact information of 
another person, the agency shall notify the Contractor using the Contractor information provided by the 
Contractor in SRM [or “the legal contact information provided in this contract”] if the agency needs to 
Contractor’s assistance in any matter arising out of the Right to Know Law (“RTKL”).  The Contractor 
shall notify the agency in writing of any change in the name or the contact information within a 
reasonable time prior to the change. 
 

c) Upon Notification from the Commonwealth that the Commonwealth requires the Contractor’s 
assistance in responding to a RTKL request for records in the Contractor’s possession, the Contractor 
shall provide the Commonwealth, within fourteen (14) calendar days after receipt of such notification, 
access to, and copies of, any document or information in the Contractor’s possession which arises out 
of the contract that the Commonwealth requests (“Requested Information”) and provided such other 
assistance as the Commonwealth may request in order to comply with the RTKL.  If the Contractor fails 
to provide the Requested Information within fourteen (14) calendar days after receipt of such request, 
the Contractor shall indemnify and hold the Commonwealth harmless for any damages, penalties, 
detriment or harm that the Commonwealth may incur as a result of the Contractor’s failure, including 
any statutory damages assessed against the Commonwealth. 
 

d) The Commonwealth’s determination as to whether the Requested Information is a public record is 
dispositive of the question as between the parties.  Contractor agrees not to challenge the 
Commonwealth’s decision to deem the Requested Information a Public Record.  If the Contractor 
considers the Requested Information to include a request for a Trade Secret or Confidential Proprietary 
Information, as those terms are defined by the RTKL, the Contractor will immediately notify the 
Commonwealth, and will provide a written statement signed by a representative of the Contractor 
explaining why the requested material is exempt from public disclosure under the RTKL within seven 
(7) calendar days of receiving the request.  If, upon review of the Contractor’s written statement, the 
Commonwealth still decides to provide the Requested Information, Contractor will not challenge or in 
any way hold the Commonwealth liable for such a decision. 
 

e) The Commonwealth will reimburse the Contractor for any costs associated with complying with this 
provision only to the extent allowed under the fee schedule established by the Office of Open Records 
or as otherwise provided by the RTKL if the fee schedule is inapplicable. 
 

f) Contractor agrees to abide by any decision to release a record to the public made by the Office of Open 
Records, or by the Pennsylvania Courts.  The Contractor agrees to waive all rights or remedies that 
may be available to it as a result of the Commonwealth’s disclosure of Requested Information pursuant 
to the RTKL.  Contractor’s duties relating to the RTKL are continuing duties that survive the expiration 
of this contract and shall continue as long as the Contractor has Requested Information in its 
possession. 

    
  
  
  
 
  

 
 
 

 



SALE NAME:  SALT BLOCK

SALE NUMBER: 099-19-01

HAUL ROAD COSTS

ROAD CONSTRUCTION -$                 

ROAD IMPROVEMENT 1,005.00$       

1,864' to improve 600.00$          

80 tons shale 400.00$          

Temp seeding 5.00$               

Sub-Total 1,005.00$      

LANDINGS

6 landings - build 3,600.00$       

Temp seeding 20.00$            

Sub-Total 3,620.00$      

CLEAN-UP

Final road grading (43,360') 4,800.00$       

Retirement seeding 110.00$          

Level, grade & retire landings & skid trails 4,170.00$       

Sub-Total 9,080.00$      

OTHER

-$                 

Sub-Total -$                

TOTAL $13,705.00

The above timber harvest costs are not guaranteed, but they are our best estimate and may vary according

to different contractors.  The bidder should devise their costs using this sheet for assistance only in 

formulating their own costs.

ESTIMATED TIMBER HARVEST COSTS



Report For Salt Block

Sale Name: Salt Block SGL Number: 99

Forester: Strunk Report Date: 02/27/2020

Blocks Numbers in
Sale:

1,2,3,4,5 Acres: 134.3

County: Huntingdon Township: Clay,Cromwell

The Pennsylvania Game Commission
SGL #99 - Salt Block Timbersale

Scribner Rule (BDFT) - All Volumes are Estimates

Sale Summary by Harvest Block

Area Sawtimber Pulpwood Culls

Block Number Acres % of Sale Harvest Type Method BDFT Per Acre % of Sale Method Tons Per Acre % of Sale 2 - 4" 6 - 10" 12 +"

1 26 20% Clearcut with Reserves 100% Tally 15,824 602 3% BAF 10 Plot 580 22 36% 10,200 169 11

2 40 30% Seed-Tree 100% Tally 151,861 3,762 26% BAF 10 Plot 646 16 40% 6,823 19 63

3 22 16% Clearcut with Reserves 100% Tally 138,749 6,279 24% BAF 10 Plot 119 5 7% 2,302 29 26

4 26 19% Clearcut with Reserves 100% Tally 153,141 5,972 26% BAF 10 Plot 56 2 3% 678 0 45

5 20 15% Clearcut with Reserves 100% Tally 126,237 6,346 22% BAF 10 Plot 229 11 14% 760 48 7

Total 134 100% 585,812 100% 1,630 12.1 100% 20,763 265 152

Pulpwood was sampled in block(s) 1, 2, 3, 4, 5 with a precision of +/- 11.5% (90% C.I.)
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The Pennsylvania Game Commission
SGL #99 - Salt Block Timbersale

Scribner Rule (BDFT) - All Volumes are Estimates

Block All - 134 acres

10"-12"
DBH

14" DBH 16" DBH 18" DBH 20" DBH 22" DBH 24" DBH 26" DBH 28" DBH
30"+
DBH

Sawtimber Totals Pulpwood

Species #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL
Total
Trees

Total
Volume

Avg
Vol
Per
Tree

Trees Tons

Chestnut
Oak

328 14,704 349 29,046 301 39,989 198 36,567 115 26,311 54 16,496 19 6,773 4 1,749 2 1,227 0 0 1,370 172,862 126 261 81

N. Red
Oak

191 9,719 220 21,405 202 31,401 139 30,968 93 27,527 45 15,934 28 13,087 15 8,908 11 7,017 4 4,279 948 170,246 180 74 25

Hickories 121 5,922 91 8,578 79 11,729 56 12,335 44 12,992 21 8,639 16 7,324 5 3,171 0 0 1 957 434 71,647 165 287 56

Red
Maple

202 9,442 172 14,087 116 15,153 42 7,656 34 9,163 7 2,646 1 272 1 448 0 0 1 707 576 59,574 103 4,428 838

Black
Oak

80 3,753 120 10,297 90 12,774 73 14,234 18 4,709 8 2,545 6 2,372 3 1,898 1 631 0 0 399 53,211 133 215 37

White
Oak

43 2,328 45 4,241 39 5,746 23 4,812 10 2,319 13 3,937 1 154 0 0 0 0 0 0 174 23,537 135 52 18

Sweet
Birch

98 4,836 89 7,677 34 4,789 9 1,643 1 241 0 0 0 0 0 0 0 0 0 0 231 19,186 83 3,002 500

Black
Gum

28 1,071 22 1,736 16 2,011 5 675 2 384 0 0 0 0 0 0 0 0 0 0 73 5,876 80 422 58

American
Basswood

4 193 3 213 5 776 2 429 2 551 1 344 0 0 0 0 0 0 0 0 17 2,506 147 0 0

Scarlet
Oak

8 378 13 1,209 3 467 2 399 0 0 0 0 0 0 0 0 0 0 0 0 26 2,452 94 0 0

Sugar
Maple

5 198 4 298 1 139 0 0 1 234 2 728 0 0 0 0 0 0 0 0 13 1,598 123 27 6

Black
Cherry

6 282 5 423 0 0 0 0 1 308 0 0 0 0 0 0 0 0 0 0 12 1,013 84 0 0

Chestnut
Oak -
dead

0 0 1 46 1 101 3 434 1 168 0 0 0 0 0 0 0 0 0 0 6 749 125 0 0

Yellow-
poplar

0 0 0 0 1 188 1 214 0 0 0 0 0 0 0 0 0 0 0 0 2 403 201 0 0

Black
Locust

3 143 1 45 0 0 1 128 0 0 0 0 0 0 0 0 0 0 0 0 5 316 63 18 4

Sassafras 0 0 0 0 0 0 1 173 0 0 0 0 0 0 0 0 0 0 0 0 1 173 173 48 5

Black
Oak -
dead

0 0 0 0 0 0 0 0 1 172 0 0 0 0 0 0 0 0 0 0 1 172 172 0 0

Hickories
- dead

0 0 0 0 0 0 0 0 1 163 0 0 0 0 0 0 0 0 0 0 1 163 163 0 0

N. Red
Oak -
dead

0 0 1 79 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 79 79 0 0

American
Sycamore

1 48 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 48 48 0 0

Total 1,118 53,018 1,136 99,381 888 125,261 555 110,669 324 85,242 151 51,269 71 29,981 28 16,174 14 8,875 6 5,942 4,291 585,812 137 8,835 1,630
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The Pennsylvania Game Commission
SGL #99 - Salt Block Timbersale

Scribner Rule (BDFT) - All Volumes are Estimates

Block 1 - 26 acres

10"-12"
DBH

14" DBH 16" DBH 18" DBH 20" DBH 22" DBH 24" DBH 26" DBH 28" DBH
30"+
DBH

Sawtimber Totals Pulpwood

Species #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL
Total
Trees

Total
Volume

Avg Vol
Per Tree

Trees Tons

Red
Maple

42 1,983 31 2,390 14 1,878 5 1,005 4 908 0 0 0 0 0 0 0 0 0 0 96 8,164 85 1,014 196

Sweet
Birch

21 1,042 23 1,993 5 640 4 705 0 0 0 0 0 0 0 0 0 0 0 0 53 4,380 83 2,337 372

Black
Gum

21 785 13 1,054 10 1,331 1 79 0 0 0 0 0 0 0 0 0 0 0 0 45 3,250 72 87 12

Black
Locust

1 31 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 31 31 0 0

Total 85 3,841 67 5,437 29 3,849 10 1,789 4 908 195 15,824 81 3,438 580
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The Pennsylvania Game Commission
SGL #99 - Salt Block Timbersale

Scribner Rule (BDFT) - All Volumes are Estimates

Block 2 - 40 acres

10"-12"
DBH

14" DBH 16" DBH 18" DBH 20" DBH 22" DBH 24" DBH 26" DBH 28" DBH
30"+
DBH

Sawtimber Totals Pulpwood

Species #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL
Total
Trees

Total
Volume

Avg
Vol
Per
Tree

Trees Tons

Red Maple 143 6,639 132 10,936 97 12,588 35 6,264 30 8,255 7 2,646 1 272 1 448 0 0 1 707 447 48,755 109 2,667 518

Hickories 26 1,147 24 2,246 33 4,999 37 8,399 37 11,231 19 7,824 14 6,568 5 3,171 0 0 1 957 196 46,542 237 84 17

N. Red
Oak

16 744 22 1,891 17 2,653 16 3,705 20 6,301 9 3,178 7 3,506 9 5,892 3 2,254 3 3,502 122 33,626 276 0 0

Sweet
Birch

61 2,959 52 4,503 25 3,651 3 561 1 241 0 0 0 0 0 0 0 0 0 0 142 11,916 84 365 84

American
Basswood

3 145 1 71 5 776 2 429 2 551 1 344 0 0 0 0 0 0 0 0 14 2,316 165 0 0

Black Oak 0 0 0 0 0 0 1 227 1 292 1 364 1 445 1 729 0 0 0 0 5 2,057 411 0 0

Chestnut
Oak

3 113 7 507 1 135 2 391 2 512 0 0 0 0 0 0 0 0 0 0 15 1,657 110 19 7

Black
Gum

3 110 5 374 4 451 2 343 1 163 0 0 0 0 0 0 0 0 0 0 15 1,440 96 167 21

Sugar
Maple

2 65 4 298 0 0 0 0 1 234 2 728 0 0 0 0 0 0 0 0 9 1,326 147 0 0

White Oak 0 0 0 0 0 0 0 0 1 172 2 923 0 0 0 0 0 0 0 0 3 1,095 365 0 0

Black
Cherry

3 103 4 344 0 0 0 0 1 308 0 0 0 0 0 0 0 0 0 0 8 754 94 0 0

Hickories
- dead

0 0 0 0 0 0 0 0 1 163 0 0 0 0 0 0 0 0 0 0 1 163 163 0 0

Black
Locust

2 112 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 2 112 56 0 0

Chestnut
Oak - dead

0 0 0 0 1 101 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 101 101 0 0

Total 262 12,138 251 21,170 183 25,354 98 20,319 98 28,422 41 16,008 23 10,791 16 10,239 3 2,254 5 5,166 980 151,861 155 3,302 646
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The Pennsylvania Game Commission
SGL #99 - Salt Block Timbersale

Scribner Rule (BDFT) - All Volumes are Estimates

Block 3 - 22 acres

10"-12"
DBH

14" DBH 16" DBH 18" DBH 20" DBH 22" DBH 24" DBH 26" DBH 28" DBH
30"+
DBH

Sawtimber Totals Pulpwood

Species #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL
Total
Trees

Total
Volume

Avg
Vol
Per
Tree

Trees Tons

N. Red
Oak

80 4,207 84 8,269 91 14,185 53 12,153 37 11,290 20 6,952 15 6,801 5 2,453 6 3,570 0 0 391 69,879 179 0 0

Chestnut
Oak

68 3,465 67 5,732 67 9,112 44 8,799 27 6,701 23 7,205 8 2,923 1 519 2 1,227 0 0 307 45,684 149 0 0

Black Oak 16 812 32 2,749 19 2,515 18 3,773 3 860 2 728 2 599 1 635 0 0 0 0 93 12,671 136 0 0

Hickories 10 543 4 378 8 1,283 4 817 2 551 2 814 0 0 0 0 0 0 0 0 30 4,387 146 0 0

Sweet
Birch

14 748 14 1,181 4 497 2 377 0 0 0 0 0 0 0 0 0 0 0 0 34 2,804 82 172 26

Red
Maple

14 677 4 370 3 395 1 194 0 0 0 0 0 0 0 0 0 0 0 0 22 1,635 74 469 75

Black
Gum

0 0 1 71 1 131 1 173 1 222 0 0 0 0 0 0 0 0 0 0 4 597 149 109 13

White Oak 0 0 0 0 0 0 0 0 1 292 0 0 0 0 0 0 0 0 0 0 1 292 292 0 0

Sugar
Maple

2 65 0 0 1 139 0 0 0 0 0 0 0 0 0 0 0 0 0 0 3 204 68 0 0

Sassafras 0 0 0 0 0 0 1 173 0 0 0 0 0 0 0 0 0 0 0 0 1 173 173 0 0

Black
Locust

0 0 1 45 0 0 1 128 0 0 0 0 0 0 0 0 0 0 0 0 2 173 87 18 4

Black Oak
- dead

0 0 0 0 0 0 0 0 1 172 0 0 0 0 0 0 0 0 0 0 1 172 172 0 0

Black
Cherry

0 0 1 79 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 79 79 0 0

Total 204 10,518 208 18,874 194 28,257 125 26,587 72 20,087 47 15,700 25 10,322 7 3,607 8 4,797 890 138,749 156 768 119
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The Pennsylvania Game Commission
SGL #99 - Salt Block Timbersale

Scribner Rule (BDFT) - All Volumes are Estimates

Block 4 - 26 acres

10"-12"
DBH

14" DBH 16" DBH 18" DBH 20" DBH 22" DBH 24" DBH 26" DBH 28" DBH
30"+
DBH

Sawtimber Totals Pulpwood

Species #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL
Total
Trees

Total
Volume

Avg
Vol
Per
Tree

Trees Tons

Chestnut
Oak

147 6,196 149 11,955 136 17,905 83 15,426 46 9,980 18 5,569 7 2,294 2 818 0 0 0 0 588 70,144 119 0 0

N. Red Oak 58 2,870 85 8,306 78 12,240 55 12,481 27 7,354 9 3,050 6 2,780 1 563 0 0 0 0 319 49,645 156 0 0

Black Oak 38 1,679 51 4,283 45 6,476 28 5,018 6 1,573 2 656 3 1,328 1 534 0 0 0 0 174 21,547 124 0 0

Hickories 38 1,900 25 2,366 12 1,707 5 1,027 3 827 0 0 1 421 0 0 0 0 0 0 84 8,248 98 0 0

White Oak 10 505 6 523 5 616 4 821 0 0 2 341 0 0 0 0 0 0 0 0 27 2,806 104 0 0

Chestnut
Oak - dead

0 0 1 46 0 0 2 214 0 0 0 0 0 0 0 0 0 0 0 0 3 260 87 0 0

Yellow-
poplar

0 0 0 0 1 188 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 188 188 0 0

Red Maple 2 88 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 2 88 44 155 32

Sweet
Birch

2 86 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 2 86 43 129 19

N. Red Oak
- dead

0 0 1 79 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 79 79 0 0

Black Gum 1 48 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 48 48 50 6

Total 296 13,374 318 27,559 277 39,132 177 34,987 82 19,733 31 9,617 17 6,823 4 1,915 1,202 153,141 127 334 56
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The Pennsylvania Game Commission
SGL #99 - Salt Block Timbersale

Scribner Rule (BDFT) - All Volumes are Estimates

Block 5 - 20 acres

10"-12"
DBH

14" DBH 16" DBH 18" DBH 20" DBH 22" DBH 24" DBH 26" DBH 28" DBH
30"+
DBH

Sawtimber Totals Pulpwood

Species #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL
Total
Trees

Total
Volume

Avg
Vol
Per
Tree

Trees Tons

Chestnut
Oak

110 4,929 126 10,853 97 12,837 69 11,950 40 9,118 13 3,722 4 1,556 1 413 0 0 0 0 460 55,377 120 242 75

White Oak 33 1,823 39 3,718 34 5,130 19 3,991 8 1,855 9 2,673 1 154 0 0 0 0 0 0 143 19,344 135 52 18

N. Red Oak 37 1,898 29 2,939 16 2,323 15 2,630 9 2,582 7 2,754 0 0 0 0 2 1,193 1 777 116 17,096 147 74 25

Black Oak 26 1,261 37 3,266 26 3,783 26 5,215 8 1,985 3 796 0 0 0 0 1 631 0 0 127 16,937 133 215 37

Hickories 47 2,331 38 3,588 26 3,740 10 2,092 2 384 0 0 1 335 0 0 0 0 0 0 124 12,470 101 203 39

Scarlet Oak 8 378 13 1,209 3 467 2 399 0 0 0 0 0 0 0 0 0 0 0 0 26 2,452 94 0 0

Red Maple 1 54 5 391 2 293 1 194 0 0 0 0 0 0 0 0 0 0 0 0 9 931 103 124 17

Black Gum 3 127 3 237 1 98 1 79 0 0 0 0 0 0 0 0 0 0 0 0 8 541 68 9 6

Chestnut
Oak - dead

0 0 0 0 0 0 1 221 1 168 0 0 0 0 0 0 0 0 0 0 2 388 194 0 0

Yellow-
poplar

0 0 0 0 0 0 1 214 0 0 0 0 0 0 0 0 0 0 0 0 1 214 214 0 0

American
Basswood

1 48 2 142 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 3 190 63 0 0

Black
Cherry

3 179 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 3 179 60 0 0

Sugar
Maple

1 68 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 68 68 27 6

American
Sycamore

1 48 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 48 48 0 0

Sassafras 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 48 5

Total 271 13,146 292 26,341 205 28,670 145 26,986 68 16,092 32 9,945 6 2,045 1 413 3 1,824 1 777 1,024 126,237 123 994 229
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The Pennsylvania Game Commission
SGL #99 - Salt Block Timbersale

Scribner Rule (BDFT) - All Volumes are Estimates

Block All - 134 acres - Pulp Tree Stand and Stock Table

2" DBH 4" DBH 6" DBH 8" DBH 10" DBH 12" DBH 14" DBH 16" DBH 18" DBH 20"+ DBH Pulpwood

Species #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL Total Trees Total Tons

Red Maple 0 0 0 0 2,561 305 1,183 257 628 236 39 23 9 8 7 9 0 0 0 0 4,428 838

Sweet Birch 0 0 0 0 1,954 253 752 148 296 99 0 0 0 0 0 0 0 0 0 0 3,002 500

Chestnut Oak 0 0 0 0 0 0 109 22 140 52 12 7 0 0 0 0 0 0 0 0 261 81

Black Gum 0 0 0 0 153 17 260 35 0 0 0 0 9 6 0 0 0 0 0 0 422 58

Hickories 0 0 0 0 0 0 110 15 177 41 0 0 0 0 0 0 0 0 0 0 287 56

Black Oak 0 0 0 0 0 0 163 25 52 13 0 0 0 0 0 0 0 0 0 0 215 37

N. Red Oak 0 0 0 0 0 0 27 5 35 12 12 7 0 0 0 0 0 0 0 0 74 25

White Oak 0 0 0 0 0 0 0 0 52 18 0 0 0 0 0 0 0 0 0 0 52 18

Sugar Maple 0 0 0 0 0 0 27 6 0 0 0 0 0 0 0 0 0 0 0 0 27 6

Sassafras 0 0 0 0 48 5 0 0 0 0 0 0 0 0 0 0 0 0 0 0 48 5

Black Locust 0 0 0 0 0 0 0 0 18 4 0 0 0 0 0 0 0 0 0 0 18 4

Striped Maple 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0

White Ash 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0

Total 4,716 580 2,632 514 1,399 476 63 37 18 14 7 9 8,835 1,630
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