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STATE GAME LANDS #:170 
SALE: 170-20-01 

NAME: TURKEY LEG 
PENNSYLVANIA GAME COMMISSION  
2001 ELMERTON AVENUE 
HARRISBURG, PA   17110-9797 
ATTN:  FORESTRY DIVISION, BUREAU OF WILDLIFE HABITAT MANAGEMENT 
 
Gentlemen: 
 

In answer to a recent advertisement for lump sum bids on an estimated 366,075 board feet of sawlogs 
and 48 tons of pulpwood located on 67 acres of State Game Lands No. 170, Penn Township, Perry County, I 
offer the following: 

 
$______________________________________________________________ 

(BID QUOTATION MUST BE TYPEWRITTEN OR IN INK) 
 
Full payment will be made when agreements are signed or payment in full for each individual cutting 

block before cutting operations are started on that block. 
 

It is further understood that an acceptable bond of $15,000.00 will be provided to guarantee faithful 
performance of the agreement. 
 

Removal of timber to be subject to the terms, conditions and stipulations included in the Timber Sale 
Agreement.  It is understood that the contract will run until June 30, 2023. 
 

ATTACHED IS CERTIFIED, CASHIER'S OR TREASURER'S CHECK OR MONEY ORDER, 
(PERSONAL, COMPANY, CORPORATE CHECK OR CASH ARE NOT ACCEPTED), IN THE AMOUNT OF $1,000.00 
as evidence of good faith in bidding.  I understand that it will be forfeited as fully liquidated damages upon my 
failure within 45 days after presentation to accept and execute the contract and provide a bond as required. 
 

IN CASE OF PARTNERSHIP, EACH PARTNER SIGNS:  IF A CORPORATION, THE AUTHORIZED 
OFFICER MUST SIGN, GIVING HIS/HER TITLE AND NAME OF CORPORATION. 

 
 

Sincerely yours, 
 
______________________________________ ____________________________________ 
  (Tax No. or Social Security No.)    Signature of Bidder - Sign In Ink 
 
______________________________________ ____________________________________ 
  (Telephone Number)     Print Name      
 

____________________________________ 
          Firm Name 
 

____________________________________ 
Street Address (Name, Number, Etc.) 

 
____________________________________ 
City   State   Zip 

 
 

BIDS MUST BE SUBMITTED IN AN ENVELOPE THAT CLEARLY STATES ON THE OUTSIDE:  BID 
PROPOSAL FOR TIMBER SGL #170.  Bids will be opened in the Bureau of Wildlife Habitat Management, 2001 
Elmerton Avenue, Harrisburg, PA  17110-9797, at 2:00 P.M., Monday, November 2, 2020. The Commission 
reserves the right to reject any and all bids and to award the contract as deemed to its best interests. 
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STATE GAME LANDS #:170 
SALE #: 170-20-01 

NAME: TURKEY LEG 
 

 - INSTRUCTIONS TO BIDDERS - 
 

The following information covers details concerning the proposed lump sum sale of an estimated 366,075 
board feet of sawlogs and 48 tons of pulpwood located on 67 acres of State Game Lands No. 170, Penn 
Township, Perry County. 
 

See attached sheets for additional volume information.  The volume and percentages are not guaranteed 
and each prospective bidder is urged to examine the sale area and bid on the basis of his own estimate. 
 
 
 - SHOW DATE - 
 

Timber will be shown to prospective bidders on October 15, 2020.  Viewers will be met at the PGC 
parking area off of Spur Road (T-309), approx. 2 miles south of Duncannon. (GPS coordinates: 
N40.370591, W77.02397), at 10:00 a.m., and conducted to the sale area. 
 

The timber to be sold will be clearly designated by Roy Bucher, 8627 William Penn Highway, Huntingdon 
PA, 16652, telephone: 1-814-643-1831, Ext 40484, the Regional Forester. 
 
 
 - BIDS - 
 

BIDS SHOULD BE MAILED AT LEAST FOUR (4) WORKING DAYS PRIOR TO BID OPENING TO 
PERMIT U.S. POSTAL SERVICE DELIVERY.  USE SPECIAL MAIL SERVICE IF MAILED LATER THAN 
FOUR DAYS PRIOR TO BID OPENING.  SPECIAL DELIVERY BIDS SHOULD BE ADDRESSED TO:  
PENNSYLVANIA GAME COMMISSION, FORESTRY DIVISION, 2001 ELMERTON AVENUE, HARRISBURG, 
PA 17110-9797. 
 

Bids must be submitted in an envelope that clearly states on the outside:  BID PROPOSAL FOR 
TIMBER.  SGL #170.  Bids received in envelopes not containing this information will be rejected. 
 

In order to be considered, the bid shall be accompanied by a CERTIFIED, CASHIER'S OR 
TREASURER'S CHECK, OR A BANK, POSTAL OR EXPRESS MONEY ORDER, payable to the Pennsylvania 
Game Commission in the amount of $1,000.00, as evidence of good faith in bidding, to be forfeited as fully 
liquidated damages upon the bidders failure to accept the award, execute the contract and give bond as required.  
Bid deposits will be returned to the unsuccessful bidder when the contract has been executed and a satisfactory 
performance deposit has been furnished. 
 

In lieu of bid deposit, bidders may submit an open bid bond to cover the deposit requirement.  Any bid 
bond must be filed for an annual period and both the amount of bond and the surety shall receive prior approval 
of the Pennsylvania Game Commission. 
 

The Commission reserves the right to reject any and all bids and to award the contract as deemed to its 
best interests. 
 

Bids will be opened in the Bureau of Wildlife Habitat Management, 2001 Elmerton Avenue, Harrisburg, 
Pennsylvania 17110-9797, at 2:00 P.M., Monday, November 2, 2020, telephone: 717/787-2039.  BIDS 
RECEIVED LATER THAN 2:00 P.M., THIS DATE, WILL BE REJECTED. 
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- PERFORMANCE DEPOSIT - 

 
A performance bond in the amount of $15,000.00 will be required in the form of a Certified Check or a 

Postal Money Order drawn to the order of the Pennsylvania Game Commission. Negotiable securities, including 
assignment of a bank savings account may be furnished in lieu of above.  A bond with corporate surety approved 
by the Attorney General, or a bank Irrevocable Letter of Credit, may be posted provided the bond has an 
expiration date a minimum of 1 year beyond the expiration date of the timber contract. 
 
 
 - EXPIRATION OF CONTRACT - 
 

Contract will expire June 30, 2023. 
 
 
 - PAYMENTS - 
 
 The sale is divided into 4 cutting blocks.  Payment may be made by: 

1. Total payment when agreement is signed. 
    or 
2. Payment by individual block or blocks. 
 

 1 – 38% - 21 acres 
 2 – 24% - 17 acres 
 3 – 19% - 13 acres 
 4 – 18% - 16 acres 
 

Final payment is due No Later Than 120 days before the expiration of the Agreement. 
     
 

  - ANTI DISCRIMINATION - 
 

The contractor awarded the Timber Sale Agreement agrees he will not discriminate against any employee 
or other persons on account of race, sex, creed, age, ancestry or national origin. 
 
  

- SAFETY and ENVIRONMENTAL PROTECTION – 
 

The Buyer, his employees and sub-contractors are expected to perform all logging operations in 
a safe manner as required by applicable laws and regulations. The Commission expects the Buyer to 
ensure that logging crewmembers dress in protective attire, and perform their duties with equipment in 
accordance with standards established by the logging industry and the Occupational Safety and Health 
Administration (OSHA). 

 
The PGC recommends that logging crews working on State Game Lands be trained in safe 

logging techniques and sound environmental logging practices though a formal training program such 
as the one provided by the Pennsylvania Sustainable Forestry Initiative (PA SFI) or another similar 
program.   

Contractor must comply with the erosion and sediment control plan for disturbed areas that is 
included as a part of the timber contract. 

 
 

 - SPECIAL PROVISIONS - 
 

See nine (9) attached sheet(s) of Special Provisions. 
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SPECIAL PROVISIONS FOR THE “TURKEY LEG” TIMBER SALE 

SGL #170 – TS # 170-20-01 

 

1) ADMINISTATIVE ITEMS 

a) This sale consists of four (4) Overstory Removal blocks totaling 67 acres. 
 

b) The contractor shall provide the Regional Forester or his designee with at least five (5) business days 
advanced notice prior to moving equipment on-site in anticipation of start-up. 
 

c) Sawtimber volumes in all Blocks were determined by a 100% tally.  Pulpwood volumes were 
determined by a 100% tally. 

 
d) Block 1 must be paid in full and harvesting completed within one (1) year of contract execution.  Final 

payment is due No Later Than 120 days before the expiration of the Agreement. 
 

e) Operator is responsible for contacting PA One Call (8-1-1) at least three (3) business days prior to any 
earth moving activities, skidding, or hauling to ensure all utility lines are clearly identified.  PA One Call 
will alert the appropriate facility owners of the intent to conduct earth moving activities or cross 
underground lines.  Utility lines will be crossed in accordance to the requirements of the respective 
owner of that right-of-way.  For more information, visit www.pa1call.org. 

 
f) The Contractor is responsible for the control and collection of fluids leaking from any equipment used 

on the site.  The Contractor must have a spill containment and cleanup kit appropriate for the 
equipment being used.  At a minimum, the kit will contain:  plugs and clamps to control hydraulic line 
breaks, a container to collect leaking fluids, fluid absorbent pads and a shovel.  Operating any 
equipment noticeably leaking fluids is prohibited.  The Contractor must collect and control fluids leaking 
from any equipment and dispose of properly. 

 
g) All skidding and hauling will be restricted to dry or frozen periods to minimize damage.  If, in the 

opinion of the Regional Forester or his designee, site conditions on the sale area become too wet 
and/or muddy for skidding or hauling, all phases of the job will be suspended until site conditions are 
favorable.  The decision of the Regional Forester or his designee will be final. 
 

h) The Regional Forester or his designee will closely monitor harvest and skidding damage to residual 
trees.  If damage becomes excessive additional restrictions will be placed on the harvest.  Total 
disregard to the residual trees and failure to take corrective actions will result in payment of damages 
and/or termination of the timber contract. 
 

i) No permanent paint may be used by bidder for marking/cruising this timber sale area. 
 

j) Operator will supply all employees working on this site with a sale map and copy of the special 
provisions. 
 

k) Any contractor wishing to visit the project site after the scheduled sale tour must contact the Regional 
Forester to obtain information on the procedure to obtain access to the gamelands.   
 

 

  

http://www.pa1call.org/
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2) BOUNDARIES, BLOCKS, AND CUTTING RESTRICTIONS 

a) The sale consists of four (4) cutting blocks.  The sale boundary is delineated with BLUE-marked trees 
with two (2) slashes.  Corners are marked with three (3) slashes.  The block lines between timber 
blocks are marked with two (2) Blue bands.  All Blue slashed trees shall remain standing. 

 
b) Block 1 must be cut first and cutting completed within one year of contract execution.  The remaining 

sale blocks may be cut in any order. 
 

c) Blocks 1-3 – Blue slashed trees are reserved and shall remain standing, as well as conifers, 
dogwoods, and serviceberry.  Trees designated for cutting include all UNPAINTED trees greater than 
six (6) inch dbh.  All reserved trees shall remain standing.  If a reserve tree constitutes a safety hazard 
to the contractor, the tree may be felled but it must remain at the stump.  The contractor is required to 
immediately notify the Regional Forester or his designee if a reserve tree is felled.  
 

Block 4 – Blue slashed trees are reserved and shall remain standing, as well as dogwoods and 
serviceberry.  Trees are designated for cutting include all UNPAINTED trees greater than six (6) inch 
dbh and block line trees (two blue bands).  The block line trees between Block 3 and Block 4 are tallied 
with Block 4 and shall only be cut when said block is paid in full.  All reserve trees shall remain 
standing.  If a reserve tree constitutes a safety hazard to the contractor, the tree may be felled but it 
must remain at the stump.  The contractor is required to immediately notify the Regional Forester or his 
designee if a reserve tree is felled. 
 

d) No cutting or skidding is permitted in the reserve area(s). 
 

e) Within a block, cutting of polewood and sawtimber shall proceed in a complete and orderly manner.  All 
cutting in one block must be completed to the satisfaction of the Regional Forester or his designee 
before commencing operations in a subsequent block. 
 

f) Cull portions of the tree are to be left at the stump.  All logs and pulpwood are to be marked to 
length in the woods to eliminate shorts ends at the landings. 
 

g) No whole tree harvesting is permitted. 
 

h) All stumps must be less than 12 inches in height when measured from the ground. 
 

i) Trees designated for cutting must be completely severed from the stump and placed on the ground. 
 

j) All top wood 3-inch diameter and smaller is reserved and shall not be removed from the site. 
 

k) All tops must be pulled back 15 feet from all SGL boundaries, roads, road ditches/diversions, culvert 
pipes, powerlines and spring runs. 

 

3) US / STATE / LOCAL ROADS 

a) Hauling will take place along Spur Road (T-309).  Contact Penn Township, 100 Municipal Building Rd., 
Duncannon, PA 17020.  Telephone: 717-834-5281.   
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4) GAME LAND ROAD TO BUILD / IMPROVE / MAINTAIN 

a) Road to Build, Improve, Maintain: 

1. Locations of haul roads to improve and maintain are identified on the sale map. 

2. The operator will notify the Regional Forester or designee three (3) business days prior to beginning 
road improvement work. 
 

3. All roadways used on state gamelands shall be graded with a dozer with a six-way blade at the 
conclusion of use.  Ditches and other drainage structures must be opened and re-established 
where needed and/or as directed by Regional Forester or his designee.  The road must be crowned 
to drain all water into the ditches and culverts. 

 

4. All road improvement work must be completed within one year of contract expiration.  All road 
construction and/or improvement must be allowed to settle for 30 days prior to any usage.  During 
that time period, no truck activity will be permitted on the newly constructed and/or improved road.  
The road must have a solid surface and not show any movement. 
 

5. Site conditions must be favorable for road building and/or improvement work with no wet or frozen 
ground. 

 

6. Upon conclusion of use and as directed by the Regional Forester or his designee, the haul road will 
be graded smooth and rut-free, with a 12-foot running surface or to the roadway original width, 
whichever is wider, and with positive drainage including ditches, broad-based dips, and turnouts.  
Roads must be crowned or sloped, as directed by the Regional Forester or designee, to drain all 
water into ditches and culverts.  Any and all piles of surface sidecast should be graded level by 
feathering it back into the road berms and/or road surface during final grading.  Road berms should 
be graded to a mow-able contour.  A bulldozer with a six-way blade will be required for final 
grading. 

 

7. There are existing culverts along the hauling route.  These culverts are to be maintained in good 
working condition throughout hauling operations.  The contractor is responsible for damage to 
culverts/headwalls resulting from timber operation.  The contractor will immediately repair and/or 
replace damaged culverts with new black corrugated double-walled smoothbore plastic culvert 
pipes of equivalent diameter and length as the damaged culvert, will remove damaged culverts from 
the Game Lands, and will re-construct headwalls as directed by the Regional Forester or his 
designee. 

 

8. Any freshly disturbed soil from road work must be immediately seeded with oats or wheat (as 
determined by the Regional Forester or his designee) at a rate of 30 lbs./acre while the soil is 
freshly disturbed. 

 

9. A dozer with a six-way blade will be required to complete road improvements and final grading.  
Additional equipment will be needed to complete road construction. 

 

10. Shale is not available on the Game Lands.   

 

 

 

 



4 
 

b) Summary of road to improve, maintain: 
 

1. Approximately 7,865 feet of existing roadway will be improved by grading to have a 12-foot running 
surface, cleaning ditches, tail ditches, catch basins and/or crowning the road. 
 

2. Approximately 1,866 feet of road to maintain. 
 

3. Sections of the haul road will require shale and/or stone applied at times to sustain heavy hauling 
and as directed by the Regional Forester or his designee. 

 

4. Minimum 130 tons of 3A limestone. 
 

5. Five (5) broad-based dips. 
 

6. The contractor is responsible for supplying all shale and/or stone fill necessary for road to build and 
improve. 

 

7. All road to construct and road improvements must be approved by the Regional Forester or his 
designee. 

 

8. All improvements must be completed prior to commencing harvesting operations. 
 

c) Details of Road to Improve: 
 

1. Segment B (between first and second gates). 
a. 5,010 feet of road to improve. 
b. A minimum of 20 tons of 3A will be applied to designated area. 

2. Segment C (between second gate and landing for block 3) 
a. 2,855 feet of road to improve. 
b. Shale will be applied as needed to the haul road to re-establish a crown and positive drainage. 
c. Five (5) broad-based dips will be re-established. Broad-based dips will need reinforced with a 

total of 110 tons of 3A limestone. 
 

d) Details of Road to Maintain: 

1. Segment A (from Spur Road to first gate). 
a. 1,866 feet of road to maintain. 
b. Road surface will require 3A limestone as needed to sustain heavy hauling.  This will be at the 

discretion of the Regional Forester or his designee. 
 

e) During and Following Hauling Operations: 
  

1. Roads must be kept clear of tree tops, branches, and other logging debris. 
  

2. Once hauling begins the contractor will apply shale and/or stone to the haul as necessary to sustain 
heavy hauling.  This will be at the discretion of the Regional Forester or his designee. 

 

3. During the operational period, the contractor shall keep haul roads in a passable condition for low-
clearance 2-wheel drive vehicles at all times. 
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4. Immediately after final grading and while the surface is freshly disturbed, the contractor will apply 
seed to the haul road (including disturbed banks, side ditches, turnouts, berms, etc.) during the 
appropriate spring or fall seeding period in accordance with Section “7a-7f”, Special Provisions. 

 

5. The contractor must provide the Regional Forester or his designee with at least 3 business days 
advance notice of final grading and seeding of the haul roads. 

 

5) LOG LANDING 

a) Main landing locations are designated on the sale map.  Any additional landings are to be approved by 
the Regional Forester or his designee. 
 

b) There is one (1) landing to build.  Orange marked trees designate landing boundaries. The log landing 

will require the excavation of stumps and rocks as well as leveling the site and establishment of positive 

drainage.  Stumps are to be scattered singularly at the edge of the landing boundary.  Landing size 

should be approximately 150 feet x 150 feet in size.  Larger landings must have prior approval from the 

Regional Forester or his designee.  Landings will require the application of shale prior to use to stabilize 

the site and allow for operations.  Shale amount will be determined by Regional Forester or his 

designee. 

  
c) There are two (2) existing landings to use.  These landings are designated with an Orange “L” that is 

marked on a tree adjacent to the landing area.  The log landings may require the excavation of stumps 
and rocks as well as leveling the site and establishment of positive drainage.  Stumps are to be 
scattered singularly at the edge of the landing boundary.  Landing size should be approximately 150 
feet x 150 feet in size.  Larger landings must have prior approval from the Regional Forester or his 
designee.  Landings will require the application of shale prior to use to stabilize the site and allow for 
operations.  Shale amount will be determined by Regional Forester or his designee. 
 

d) Logging debris on the landings must be kept to a minimum.  All logs and pulpwood are to be marked 
to length in the woods to eliminate short ends at the landings.  All excessive logging debris on the 
landings is to be removed from the Game Lands by the operator at the conclusion of the sale. 
 

e) Immediately following initial landing work, disturbed areas adjacent to the landings must be seeded with 
oats or wheat (as determined by the Regional Forester or his designee) at a rate of 30 lbs./acre while 
the soil is freshly disturbed. 
 

f) Upon conclusion of use, the landings will be cleared of debris (including bark debris and rocks), graded 
smooth with positive drainage, and ditched as directed by the Regional Forester or his designee.  A 
bulldozer with a six-way blade is required for final grading.  Immediately after final grading, the 
contractor will apply seed, and straw mulch to the landings during the appropriate spring or fall seeding 
period in accordance with Section “7a-7f”, Special Provisions. 
 

g) The contractor must provide the Regional Forester or his designee with at least 3 business days 
advance notice of final grading and seeding of the log landing. 
 

6) SKIDDING 

a) Skidding is restricted to within the sale block boundary.  Skid trails should be located to avoid steep 
gradients, as well as spring seeps and other potentially wet areas.  All skid trails are subject to the 
approval of the Regional Forester or his designee. 
  

b) There are existing skid trails throughout the sale area and should be utilized if possible. 
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c) No skidding is permitted on the haul road or any PGC administrative roads that are located within the 
sale boundary. 
 

d) No whole tree skidding is permitted. 
 

e) A skid bridge will be required to skid from the eastern portion of Block 2 into Block 1, through a reserve 
corridor.  This skid bridge must be able to keep the skidder and the load out of the drainage and allow 
for unobstructed flow of water.  Location of crossing will be at the discretion of the Regional Forester or 
his designee. 
 

f) The contractor shall supply and install temporary culverts or skid bridges on skid trails at the discretion 
of the Regional Forester or his designee. 
 

g) If a skid trail will be sitting idle for one month or more, the contractor must install open and functional 
water bars. 
 

h) Main skid trails are to be leveled, open and have water bars added at the conclusion of the harvesting. 
 

i) Upon conclusion of logging operations, the contractor will grade the skid trails to a rut-free condition 
and install water bars as directed by the Regional Forester or his designee.  A bulldozer with a six-way 
blade is required for final grading.  Final grading and seeding of skid trails shall be completed during the 
appropriate spring or fall seeding period in accordance with Section”7a-7f”, Special Provisions. 
 

j) The contractor must provide the Regional Forester or his designee with at least 3 business days 
advance notice of final grading and seeding of the skid trails. 
 

7) SEEDING OF ROADWAYS, LOG LANDINGS, AND SKID TRAILS 

a) Seed: 
  

1. Landings, Skid Trails, and Haul Road: 
a. 100 lbs. per acre: Oats (spring) or 60 lbs. per acre: Wheat (fall) 

 
b) Weed-free Straw Mulch: 

 
1. Immediately following seeding, weed-free straw mulch will be applied to designated areas at the 

rate of 5,000 lbs. per acre (100 bales per acre).  A mechanized mulch spreader is required to apply 
straw uniformly to treated surfaces.  Straw must be spread to a depth of less than 1/2” over the 
entire seeded location.  Log landings will be the only surface area receiving straw mulch. 

  
c) Seeding and mulching applications must be done while the soil is freshly disturbed. 

  
d) The anticipated minimum area of soil disturbance is 7.6 acres, but total acreage could vary 

depending on contractor’s operations.  Acreage estimate was calculated as follows: 
 

1. Haul road:   4.5 acres 
2. Log Landing: 1.6 acres 
3. Skid trails:  1.5 acres 
 

e) The spring seeding period will run from April 15 through May 31.  
The fall seeding period will run from August 15 through September 30. 
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f) Guaranteed catch of cover must be obtained before the bond will be released.  This will be determined 
by the Regional Forester or his designee.  Seeding done after September 15 will not be inspected until 
April 15 of the following year in order to assure winter survival. 

  

8) OPERATIONS AND NON-WORK DAYS 

a) No in-woods operations will be permitted on the following days for the period of this contract: 
1. All Saturdays in the months of October, November, December, and January and any Sundays open 

to hunting. 
2. The opening day and all Saturdays during spring gobbler season, including youth spring gobbler 

hunt. 
3. All the days of general statewide bear season. 
4. The entire 2 weeks of the general firearms deer season. 
5. The opening day of flintlock muzzleloader season. 

 
Any variance from the Non-Work Days must have advanced approval from the Regional Forester. 
 

b) No operations including hauling will be permitted from February 15 to April 15 without the approval of 
the Regional Forester. 
 

c) The contractor, employees, and subcontractors may not hunt to, from, or at the job site when the work 
location is beyond a gated road that is closed to public traffic.  The contractor may travel to and from 
the work location on non-work days to check the condition of the equipment.  No felling, trucking, 
equipment repair or access for the purpose of hunting at the job site will be permitted.      
 

d) The contractor shall comply with all State Game Lands regulations. 
 

9) MISCELLANEOUS 

a) The timber contractor shall comply with the E&S Plan for the sale area.  The plan must be on site and 
available for inspection at all times.  A completed plan will be provided to the successful bidder.  The 
timber operator should review the plan, due to his responsibility for the implementation of erosion 
controls during the harvest operation.  A copy of the E&S Plan is available to potential bidders at the 
following locations: the PGC South Central Region Office or the PGC Harrisburg Office. 
 

b) The contractor shall supply locks for access gates as necessary.  Except for seasonally opened gates, 
PGC gates are to be kept closed and locked, at all times, except when the contractor is present on the 
site.  Repeated failure to close gates will be penalized. 
 

c) It is unlawful to be present on State Game Lands from November 15 through December 15 
inclusive when not engaged in lawful hunting or trapping and fail to wear a minimum of 250 
square inches of daylight fluorescent-orange material on the head, chest, and back combined, 
or in lieu thereof, a hat of the same colored material.  The material shall be worn so it is visible 
in a 360-degree arc. 
 

d) Vehicle traffic on PGC access roads shall not exceed 25 MPH. 
 

e) Except for the contractor, no persons shall be permitted to cut or remove firewood. 
 

f) Necessary E&S controls within a sale block must be implemented to the satisfaction of the Regional 
Forester or his designee before the contractor will be permitted to move into the next cutting block. 
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g) If contractor’s operation involves on-site chipping, the contractor shall remove all chipping debris from 
the Game Lands prior to final grading and seeding of log landings. 
 

h) To minimize the spread of invasive plants, all earth-moving and logging equipment (bulldozers, 
mechanical fellers, skidders, loaders, chippers, etc.) should be thoroughly cleaned prior to entering the 
State Game Lands (SGL). 
 

i) The contractor will furnish weigh slips for shale and/or stone and receipts for all seed and mulch to 
the Regional Forester immediately following sale retirement.  
 

j) Violations of contract provisions by the operator may subject the operator or its employees or 
contractors to fine based on Title 34 and 58 regulations. 
 

10) FORESTER CONTACT INFORMATION 

Forester Dave Aurand: (717) 836-6476  
Regional Forester Roy Bucher: (814) 643-1831  
 
Please contact with any questions. 
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11) PA RIGHT TO KNOW PROVISIONS 

a) The Pennsylvania Right-to-know Law, 65 P.S. §§ 67.101-3104, applied to this contract. 
  

b) Unless the Contractor provides the Commonwealth, in writing, with the name and contact information of 
another person, the agency shall notify the Contractor using the Contractor information provided by the 
Contractor in SRM [or “the legal contact information provided in this contract”] if the agency needs to 
Contractor’s assistance in any matter arising out of the Right to Know Law (“RTKL”).  The Contractor 
shall notify the agency in writing of any change in the name or the contact information within a 
reasonable time prior to the change. 
 

c) Upon Notification from the Commonwealth that the Commonwealth requires the Contractor’s 
assistance in responding to a RTKL request for records in the Contractor’s possession, the Contractor 
shall provide the Commonwealth, within fourteen (14) calendar days after receipt of such notification, 
access to, and copies of, any document or information in the Contractor’s possession which arises out 
of the contract that the Commonwealth requests (“Requested Information”) and provided such other 
assistance as the Commonwealth may request in order to comply with the RTKL.  If the Contractor fails 
to provide the Requested Information within fourteen (14) calendar days after receipt of such request, 
the Contractor shall indemnify and hold the Commonwealth harmless for any damages, penalties, 
detriment or harm that the Commonwealth may incur as a result of the Contractor’s failure, including 
any statutory damages assessed against the Commonwealth. 
 

d) The Commonwealth’s determination as to whether the Requested Information is a public record is 
dispositive of the question as between the parties.  Contractor agrees not to challenge the 
Commonwealth’s decision to deem the Requested Information a Public Record.  If the Contractor 
considers the Requested Information to include a request for a Trade Secret or Confidential Proprietary 
Information, as those terms are defined by the RTKL, the Contractor will immediately notify the 
Commonwealth, and will provide a written statement signed by a representative of the Contractor 
explaining why the requested material is exempt from public disclosure under the RTKL within seven 
(7) calendar days of receiving the request.  If, upon review of the Contractor’s written statement, the 
Commonwealth still decides to provide the Requested Information, Contractor will not challenge or in 
any way hold the Commonwealth liable for such a decision. 
 

e) The Commonwealth will reimburse the Contractor for any costs associated with complying with this 
provision only to the extent allowed under the fee schedule established by the Office of Open Records 
or as otherwise provided by the RTKL if the fee schedule is inapplicable. 
 

f) Contractor agrees to abide by any decision to release a record to the public made by the Office of Open 
Records, or by the Pennsylvania Courts.  The Contractor agrees to waive all rights or remedies that 
may be available to it as a result of the Commonwealth’s disclosure of Requested Information pursuant 
to the RTKL.  Contractor’s duties relating to the RTKL are continuing duties that survive the expiration 
of this contract and shall continue as long as the Contractor has Requested Information in its 
possession. 

    
  
  
  
 
  

 
 



SALE NAME:  TURKEY LEG

SALE NUMBER: 170-20-01

HAUL ROAD COSTS

ROAD CONSTRUCTION -$                 

ROAD IMPROVEMENT 5,620.00$       

9,731' to improve 1,800.00$       

130 tons 3A limestone 2,600.00$       

5 - broad-based dips 1,200.00$       

Temp seeding 20.00$            

Sub-Total 5,620.00$      

LANDINGS

1 landing - build 600.00$          

2 landing - improve 200.00$          

Temp seeding 5.00$               

Sub-Total 805.00$          

CLEAN-UP

Final road grading (9,731') 2,400.00$       

Retirement seeding 112.50$          

Level, grade & retire landings & skid trails 2,757.50$       

Sub-Total 5,270.00$      

OTHER

-$                 

Sub-Total -$                

TOTAL $11,695.00

The above timber harvest costs are not guaranteed, but they are our best estimate and may vary according

to different contractors.  The bidder should devise their costs using this sheet for assistance only in 

formulating their own costs.

ESTIMATED TIMBER HARVEST COSTS
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Report For Turkey Leg
Sale Name: Turkey Leg SGL Number: 170
Forester: Aurand Report Date: 05/27/2020
Blocks Numbers in
Sale: 1,2,3,4 Acres: 66.5

County: Perry Township: Penn

The Pennsylvania Game Commission 
SGL #170 - Turkey Leg Timbersale

Scribner Rule (BDFT) - All Volumes are Estimates
Sale Summary by Harvest Block

Area Sawtimber Pulpwood Culls
Block Number Acres % of Sale Harvest Type Method BDFT Per Acre % of Sale Method Tons Per Acre % of Sale 2 - 4" 6 - 10" 12 +"
1 21 32% Overstory Removal 100% Tally 140,510 6,552 38% 100% Tally 7 0 14% 0 0 4
2 17 25% Overstory Removal 100% Tally 88,948 5,298 24% 100% Tally 5 0 11% 0 0 1
3 13 19% Overstory Removal 100% Tally 71,061 5,639 19% 100% Tally 9 1 18% 1 1 5
4 16 24% Overstory Removal 100% Tally 65,556 4,179 18% 100% Tally 27 2 57% 1 0 2
Total 67 100% 366,076 100% 48 0.7 100% 2 1 12
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The Pennsylvania Game Commission 
SGL #170 - Turkey Leg Timbersale

Scribner Rule (BDFT) - All Volumes are Estimates
Block All - 67 acres

10"-12"
DBH 14" DBH 16" DBH 18" DBH 20" DBH 22" DBH 24" DBH 26" DBH 28" DBH 30"+ DBH Sawtimber Totals Pulpwood

Species #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL Total
Trees

Total
Volume

Avg
Vol
Per
Tree

Trees Tons

Yellow-
poplar 15 890 39 4,162 78 13,450 110 27,205 102 33,566 89 38,264 58 30,798 54 33,928 29 20,278 12 11,414 586 213,956 365 17 7

White
Oak 8 351 23 2,099 49 7,153 62 13,286 46 13,347 32 11,930 17 7,441 6 3,053 1 631 0 0 244 59,291 243 4 1

Chestnut
Oak 2 99 7 582 18 2,171 23 4,448 28 7,187 14 4,806 13 5,181 4 1,963 3 1,568 0 0 112 28,005 250 4 1

Black
Oak 1 51 1 75 20 2,986 15 3,040 16 4,479 11 3,995 6 2,483 9 4,570 2 1,262 0 0 81 22,941 283 0 0

Red
Maple 14 655 12 949 24 2,898 16 2,782 13 3,495 10 3,057 2 749 1 448 2 601 0 0 94 15,635 166 24 7

N. Red
Oak 1 54 0 0 11 1,901 6 1,203 9 2,643 6 2,428 5 2,421 1 563 1 666 1 574 41 12,452 304 2 0

White
Pine 6 348 8 704 6 961 6 1,606 0 0 0 0 1 636 0 0 0 0 0 0 27 4,256 158 62 17

Hickories 1 48 2 189 10 1,397 2 429 1 222 2 688 1 335 0 0 0 0 0 0 19 3,309 174 3 0
Chestnut
Oak -
dead

0 0 1 97 4 505 2 357 4 665 1 284 0 0 0 0 0 0 0 0 12 1,908 159 0 0

Black
Cherry 1 34 1 106 2 255 1 239 1 308 0 0 0 0 1 324 0 0 0 0 7 1,266 181 2 1

Eastern
Hemlock 2 109 3 225 4 532 2 337 0 0 0 0 0 0 0 0 0 0 0 0 11 1,202 109 26 9

Black
Oak -
dead

0 0 0 0 0 0 0 0 1 172 1 292 1 355 0 0 0 0 0 0 3 819 273 0 0

White
Oak -
dead

0 0 0 0 0 0 2 319 0 0 1 213 0 0 0 0 0 0 0 0 3 532 177 0 0

Yellow-
poplar -
dead

0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 290 0 0 0 0 1 290 290 0 0

Black
Gum 1 31 0 0 1 98 0 0 0 0 0 0 0 0 0 0 0 0 0 0 2 129 64 7 1

Sweet
Birch 2 86 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 2 86 43 12 2

Sugar
Maple 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 0

Sassafras 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 2 0
Total 54 2,758 97 9,189 227 34,307 247 55,251 221 66,084 167 65,956 104 50,398 77 45,139 38 25,006 13 11,988 1,245 366,076 294 166 48
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The Pennsylvania Game Commission 
SGL #170 - Turkey Leg Timbersale

Scribner Rule (BDFT) - All Volumes are Estimates
Block 1 - 21 acres

10"-12"
DBH 14" DBH 16" DBH 18" DBH 20" DBH 22" DBH 24" DBH 26" DBH 28" DBH 30"+ DBH Sawtimber Totals Pulpwood

Species #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL Total
Trees

Total
Volume

Avg
Vol
Per
Tree

Trees Tons

Yellow-
poplar 4 254 13 1,355 33 5,592 53 13,236 45 14,659 47 20,147 28 14,968 24 15,119 16 10,653 8 7,502 271 103,486 382 1 0

White
Oak 0 0 6 526 10 1,543 7 1,494 11 3,254 10 3,570 5 2,128 3 1,703 1 631 0 0 53 14,848 280 0 0

Black
Oak 0 0 0 0 3 448 3 633 5 1,401 4 1,384 2 890 4 1,909 1 631 0 0 22 7,296 332 0 0

Red
Maple 7 356 4 288 7 872 9 1,490 2 610 3 917 0 0 0 0 1 222 0 0 33 4,754 144 12 4

Chestnut
Oak 0 0 1 73 3 370 4 798 9 2,431 0 0 1 433 0 0 1 350 0 0 19 4,455 234 2 1

N. Red
Oak 0 0 0 0 1 180 2 479 2 615 1 308 2 939 0 0 1 666 0 0 9 3,187 354 1 0

Hickories 1 48 2 189 6 846 0 0 0 0 1 344 0 0 0 0 0 0 0 0 10 1,428 143 0 0
Black
Cherry 1 34 1 106 2 255 1 239 0 0 0 0 0 0 1 324 0 0 0 0 6 958 160 2 1

Black
Gum 0 0 0 0 1 98 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 98 98 0 0

Sweet
Birch 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 4 1

Sassafras 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 0
Total 13 692 27 2,537 66 10,204 79 18,370 74 22,970 66 26,670 38 19,358 32 19,054 21 13,153 8 7,502 424 140,510 331 23 7
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The Pennsylvania Game Commission 
SGL #170 - Turkey Leg Timbersale

Scribner Rule (BDFT) - All Volumes are Estimates
Block 2 - 17 acres

10"-12"
DBH 14" DBH 16" DBH 18" DBH 20" DBH 22" DBH 24" DBH 26" DBH 28" DBH 30"+ DBH Sawtimber Totals Pulpwood

Species #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL Total
Trees

Total
Volume

Avg
Vol
Per
Tree

Trees Tons

Yellow-
poplar 2 126 7 785 13 2,352 17 3,991 23 7,566 18 8,330 14 7,609 13 8,024 9 6,789 3 3,217 119 48,787 410 4 1

White
Oak 2 102 5 426 9 1,333 17 3,807 14 4,062 8 2,896 6 2,490 1 635 0 0 0 0 62 15,752 254 2 1

Chestnut
Oak 0 0 0 0 7 869 6 1,143 9 2,325 7 2,409 8 3,280 3 1,443 2 1,218 0 0 42 12,687 302 0 0

Red
Maple 2 108 4 344 3 246 6 1,148 4 913 4 1,064 1 374 1 448 0 0 0 0 25 4,645 186 5 1

N. Red
Oak 0 0 0 0 1 146 2 387 3 978 2 909 0 0 0 0 0 0 0 0 8 2,421 303 0 0

Black
Oak 0 0 0 0 4 618 2 367 2 583 1 364 0 0 0 0 0 0 0 0 9 1,933 215 0 0

Chestnut
Oak -
dead

0 0 0 0 3 370 0 0 2 395 1 284 0 0 0 0 0 0 0 0 6 1,049 175 0 0

White
Oak -
dead

0 0 0 0 0 0 2 319 0 0 1 213 0 0 0 0 0 0 0 0 3 532 177 0 0

Hickories 0 0 0 0 1 131 0 0 0 0 1 344 0 0 0 0 0 0 0 0 2 475 238 0 0
Black
Oak -
dead

0 0 0 0 0 0 0 0 0 0 1 292 0 0 0 0 0 0 0 0 1 292 292 0 0

Yellow-
poplar -
dead

0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 290 0 0 0 0 1 290 290 0 0

Sweet
Birch 2 86 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 2 86 43 6 1

Sugar
Maple 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 0

Black
Gum 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 2 0

Total 8 422 16 1,554 41 6,066 52 11,163 57 16,822 44 17,105 29 13,753 19 10,840 11 8,007 3 3,217 280 88,948 318 20 5
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The Pennsylvania Game Commission 
SGL #170 - Turkey Leg Timbersale

Scribner Rule (BDFT) - All Volumes are Estimates
Block 3 - 13 acres

10"-12"
DBH 14" DBH 16" DBH 18" DBH 20" DBH 22" DBH 24" DBH 26" DBH 28" DBH 30"+

DBH Sawtimber Totals Pulpwood

Species #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL Total
Trees

Total
Volume

Avg
Vol
Per
Tree

Trees Tons

Yellow-
poplar 7 383 13 1,376 23 3,876 28 7,121 22 7,325 19 7,596 12 6,231 13 8,127 3 2,125 1 696 141 44,856 318 12 5

White
Oak 1 33 3 275 9 1,244 16 3,147 8 2,156 7 2,877 1 445 1 181 0 0 0 0 46 10,358 225 2 1

Red
Maple 5 192 4 317 14 1,781 1 143 6 1,665 3 1,076 1 374 0 0 1 380 0 0 35 5,928 169 5 2

Chestnut
Oak 0 0 2 144 1 135 0 0 1 228 3 1,057 4 1,468 1 519 0 0 0 0 12 3,551 296 0 0

Black
Oak 0 0 0 0 2 277 2 363 1 391 3 1,153 1 528 1 534 0 0 0 0 10 3,247 325 0 0

N. Red
Oak 0 0 0 0 3 469 1 143 2 555 1 519 0 0 0 0 0 0 0 0 7 1,686 241 0 0

Hickories 0 0 0 0 3 420 2 429 1 222 0 0 1 335 0 0 0 0 0 0 7 1,406 201 2 0
Black
Gum 1 31 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 31 31 4 1

Sweet
Birch 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 2 0

Total 14 638 22 2,112 55 8,202 50 11,346 41 12,541 36 14,278 20 9,382 16 9,361 4 2,504 1 696 259 71,061 274 27 9
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The Pennsylvania Game Commission 
SGL #170 - Turkey Leg Timbersale

Scribner Rule (BDFT) - All Volumes are Estimates
Block 4 - 16 acres

10"-12"
DBH 14" DBH 16" DBH 18" DBH 20" DBH 22" DBH 24" DBH 26" DBH 28" DBH 30"+

DBH Sawtimber Totals Pulpwood

Species #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL Total
Trees

Total
Volume

Avg
Vol
Per
Tree

Trees Tons

White Oak 5 217 9 873 21 3,033 22 4,838 13 3,875 7 2,587 5 2,378 1 534 0 0 0 0 83 18,333 221 0 0
Yellow-
poplar 2 128 6 646 9 1,630 12 2,856 12 4,017 5 2,191 4 1,990 4 2,658 1 711 0 0 55 16,827 306 0 0

Black Oak 1 51 1 75 11 1,643 8 1,677 8 2,104 3 1,093 3 1,065 4 2,128 1 631 0 0 40 10,466 262 0 0
Chestnut
Oak 2 99 4 365 7 797 13 2,507 9 2,204 4 1,340 0 0 0 0 0 0 0 0 39 7,312 187 2 0

N. Red Oak 1 54 0 0 6 1,106 1 194 2 495 2 692 3 1,482 1 563 0 0 1 574 17 5,159 303 1 0
White Pine 6 348 8 704 6 961 6 1,606 0 0 0 0 1 636 0 0 0 0 0 0 27 4,256 158 62 17
Eastern
Hemlock 2 109 3 225 4 532 2 337 0 0 0 0 0 0 0 0 0 0 0 0 11 1,202 109 26 9

Chestnut
Oak - dead 0 0 1 97 1 135 2 357 2 270 0 0 0 0 0 0 0 0 0 0 6 859 143 0 0

Black Oak -
dead 0 0 0 0 0 0 0 0 1 172 0 0 1 355 0 0 0 0 0 0 2 527 264 0 0

Red Maple 0 0 0 0 0 0 0 0 1 308 0 0 0 0 0 0 0 0 0 0 1 308 308 2 0
Black
Cherry 0 0 0 0 0 0 0 0 1 308 0 0 0 0 0 0 0 0 0 0 1 308 308 0 0

Sassafras 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 0
Black Gum 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 0
Hickories 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 0
Total 19 1,006 32 2,985 65 9,835 66 14,372 49 13,751 21 7,903 17 7,905 10 5,883 2 1,342 1 574 282 65,556 232 96 27






