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STATE GAME LANDS #:041
SALE: 041-2023-01
NAME: DANGEROUS TREK
PENNSYLVANIA GAME COMMISSION
2001 ELMERTON AVENUE
HARRISBURG, PA 17110-9797
ATTN: FORESTRY DIVISION, BUREAU OF WILDLIFE HABITAT MANAGEMENT

Gentlemen:

In answer to a recent advertisement for lump sum bids on an estimated 293,199 board feet of sawlogs
and 1,045 tons of pulpwood located on 47 acres of State Game Lands No. 041, Bloomfield Township, Bedford
County, | offer the following:

$

(BID QUOTATION MUST BE TYPEWRITTEN OR IN INK)

Full payment will be made when agreements are signed or payment in full for each individual cutting
block before cutting operations are started on that block.

It is further understood that an acceptable bond of $15,000.00 will be provided to guarantee faithful
performance of the agreement.

Removal of timber to be subject to the terms, conditions and stipulations included in the Timber Sale
Agreement. It is understood that the contract will run until June 30, 2026.

ATTACHED IS CERTIFIED, CASHIER'S OR TREASURER'S CHECK OR MONEY ORDER,
(PERSONAL, COMPANY, CORPORATE CHECK OR CASH ARE NOT ACCEPTED), IN THE AMOUNT OF $1,000.00
as evidence of good faith in bidding. | understand that it will be forfeited as fully liquidated damages upon my
failure within 45 days after presentation to accept and execute the contract and provide a bond as required.

IN CASE OF PARTNERSHIP, EACH PARTNER SIGNS: IF A CORPORATION, THE AUTHORIZED
OFFICER MUST SIGN, GIVING HIS/HER TITLE AND NAME OF CORPORATION.

Sincerely yours,

(Tax No. or Social Security No.) Signature of Bidder - Sign In Ink
(Telephone Number) Print Name
Firm Name

Street Address (Name, Number, Etc.)

City State Zip

BIDS MUST BE SUBMITTED IN AN ENVELOPE THAT CLEARLY STATES ON THE OUTSIDE: BID
PROPOSAL FOR TIMBER SGL #041. Bids will be opened in the Bureau of Wildlife Habitat Management, 2001
Elmerton Avenue, Harrisburg, PA 17110-9797, at 2:00 P.M., Monday, January 22, 2024. The Commission
reserves the right to reject any and all bids and to award the contract as deemed to its best interests.
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STATE GAME LANDS #:041
SALE #: 041-2023-01
NAME: DANGEROUS TREK

- INSTRUCTIONS TO BIDDERS -

The following information covers details concerning the proposed lump sum sale of an estimated 293,199
board feet of sawlogs and 1,045 tons of pulpwood located on 47 acres of State Game Lands No. 041, Bloomfield
Township, Bedford County.

See attached sheets for additional volume information. The volume and percentages are not guaranteed
and each prospective bidder is urged to examine the sale area and bid on the basis of his own estimate.

- SHOW DATE -

Timber will be shown to prospective bidders on January 11, 2024. Viewers will be met at the PGC
parking area off of Frosty Hollow Road (T-638), approximately 3.5 miles north of Woodbury. (GPS
coordinates: N40.101230/ W —78.389496), at 10:00 a.m., and conducted to the sale area.

The timber to be sold will be clearly designated by Roy Bucher, 8627 William Penn Highway, Huntingdon
PA, 16652, telephone: 1-814-643-1831, Ext 40484, the Regional Forester.

- BIDS -

BIDS SHOULD BE MAILED AT LEAST FOUR (4) WORKING DAYS PRIOR TO BID OPENING TO
PERMIT U.S. POSTAL SERVICE DELIVERY. USE SPECIAL MAIL SERVICE IF MAILED LATER THAN
FOUR DAYS PRIOR TO BID OPENING. SPECIAL DELIVERY BIDS SHOULD BE ADDRESSED TO:
PENNSYLVANIA GAME COMMISSION, FORESTRY DIVISION, 2001 ELMERTON AVENUE, HARRISBURG,
PA 17110-9797.

Bids must be submitted in an envelope that clearly states on the outside: BID PROPOSAL FOR
TIMBER. SGL #041. Bids received in envelopes not containing this information will be rejected.

In order to be considered, the bid shall be accompanied by a CERTIFIED, CASHIER'S OR
TREASURER'S CHECK, OR A BANK, POSTAL OR EXPRESS MONEY ORDER, payable to the Pennsylvania
Game Commission in the amount of $1,000.00, as evidence of good faith in bidding, to be forfeited as fully
liquidated damages upon the bidders failure to accept the award, execute the contract and give bond as required.
Bid deposits will be returned to the successful bidder when the contract has been executed and a satisfactory
performance deposit has been furnished.

In lieu of bid deposit, bidders may submit an open bid bond to cover the deposit requirement. Any bid
bond must be filed for an annual period and both the amount of bond and the surety shall receive prior approval
of the Pennsylvania Game Commission.

The Commission reserves the right to reject any and all bids and to award the contract as deemed to its
best interests.

Bids will be opened in the Bureau of Wildlife Habitat Management, 2001 Elmerton Avenue, Harrisburg,
Pennsylvania 17110-9797, at 2:00 P.M., Monday, January 22, 2024, telephone: 717/787-2039. BIDS
RECEIVED LATER THAN 2:00 P.M., THIS DATE, WILL BE REJECTED.
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- PERFORMANCE DEPOSIT -

A performance bond in the amount of $15,000.00 will be required in the form of a Certified Check or a
Postal Money Order drawn to the order of the Pennsylvania Game Commission. Negotiable securities, including
assignment of a bank savings account may be furnished in lieu of above. A bond with corporate surety approved
by the Attorney General, or a bank Irrevocable Letter of Credit, may be posted provided the bond has an
expiration date a minimum of 1 year beyond the expiration date of the timber contract.

- EXPIRATION OF CONTRACT -

Contract will expire June 30, 2026.

- PAYMENTS -
The sale is divided into cutting blocks. Payment may be made by:
1. Total payment when agreement is signed.
or
2. Payment by individual block or blocks.

1-23% - 13 acres
2 —32% - 15 acres
3—47% - 19 acres

Final payment is due No Later Than 120 days before the expiration of the Agreement.

- ANTI DISCRIMINATION -

The contractor awarded the Timber Sale Agreement agrees he will not discriminate against any employee
or other persons on account of race, sex, creed, age, ancestry or national origin.

- SAFETY and ENVIRONMENTAL PROTECTION -

The Buyer, his employees and sub-contractors are expected to perform all logging operations in
a safe manner as required by applicable laws and regulations. The Commission expects the Buyer to
ensure that logging crewmembers dress in protective attire, and perform their duties with equipment in
accordance with standards established by the logging industry and the Occupational Safety and Health
Administration (OSHA).

The PGC recommends that logging crews working on State Game Lands be trained in safe
logging techniques and sound environmental logging practices though a formal training program such
as the one provided by the Pennsylvania Sustainable Forestry Initiative (PA SFI) or another similar

program.
Contractor must comply with the erosion and sediment control plan for disturbed areas that is
included as a part of the timber contract.

- SPECIAL PROVISIONS -

See eight (8) attached sheet(s) of Special Provisions.



SPECIAL PROVISIONS FOR THE “DANGEROUS TREK” TIMBER SALE
SGL #041 - TS # 041-2023-01

1) ADMINISTATIVE ITEMS

a)

b)

c)

d)

f)

9)

h)

)
k)

All contractors, subcontractors and consultants of the Buyer must be pre-approved by the Commission.
The Commission reserves the right to reject any subcontractor at its sole discretion. If Contractor
enters into any subcontract(s) not previously approved by the Commission, the Commission shall have
the right to require the Contractor to terminate such contracts.

This sale consists of two (2) Clearcut with Residuals blocks totaling 28 acres and one (1) Overstory
Removal block totaling 19 acres.

The contractor shall provide the Regional Forester or his designee with at least five (5) business days
advanced notice prior to moving equipment on-site in anticipation of start-up.

Sawtimber volumes in all Blocks were all determined by a 100% tally. Pulpwood volumes were
determined by a 10 BAF prism, 1 plot/acre cruise.

Final payment is due No Later Than 120 days before the expiration of the Agreement.

Operator is responsible for contacting PA One Call (8-1-1) at least three (3) business days prior to any
earth moving activities, skidding, or hauling to insure all utility lines are clearly identified. PA One Call
will alert the appropriate facility owners of the intent to conduct earth moving activities or cross
underground lines. Utility lines will be crossed in accordance to the requirements of the respective
owner of that right-of-way. For more information, visit www.palcall.org.

The Contractor is responsible for the control and collection of fluids leaking from any equipment used
on the site. The Contractor must have a spill containment and cleanup kit appropriate for the
equipment being used. At a minimum, the kit will contain: plugs and clamps to control hydraulic line
breaks, a container to collect leaking fluids, fluid absorbent pads and a shovel. Operating any
equipment noticeably leaking fluids is prohibited. The Contractor must collect and control fluids leaking
from any equipment and dispose of properly.

All skidding and hauling will be restricted to dry or frozen periods to minimize damage. If, in the
opinion of the Regional Forester or his designee, site conditions on the sale area becomes too wet
and/or muddy for skidding or hauling, all phases of the job will be suspended until site conditions are
favorable. The decision of the Regional Forester or his designee will be final.

The Regional Forester or his designee will closely monitor harvest and skidding damage to residual
trees. If damage becomes excessive additional restrictions will be placed on the harvest. Total
disregard to the residual trees and failure to take corrective actions will result in payment of damages
and/or termination of the timber contract.

No permanent paint may be used by bidder for marking/cruising this timber sale area.

Operator will supply all employees working on this site with a sale map and copy of the special
provisions.

Any contractor wishing to visit the project site outside of the scheduled sale tour must contact the
Regional Forester to obtain information on the procedure to obtain access to the gamelands.

1


http://www.pa1call.org/

2) BOUNDARIES, BLOCKS, AND CUTTING RESTRICTIONS

3)

4)

a)

b)

d)

f)
9)
h)

i)

The sale consists of three (3) cutting blocks. The sale boundary is delineated with BLUE-marked trees
with two (2) slashes. Corners are marked with three (3) slashes. The block lines between timber
blocks are marked with two (2) Blue bands. All Blue-marked trees shall remain standing.

Sale blocks may be cut in any order.

Due to HCP constraints and this sale being located in Indiana bat summer habitat, no tree felling is
permitted between June 1 and July 31.

Blocks 1-3 — All Blue-marked trees are reserved and shall remain standing. Trees designated for
cutting include all UNPAINTED trees greater than two (2) inch dbh. All reserved trees shall remain
standing. If a reserve tree constitutes a safety hazard to the contractor, the tree may be felled but it
must remain at the stump. The contractor is required to immediately notify the Regional Forester or his
designee if a reserve tree is felled.

Within a block, cutting of polewood and sawtimber shall proceed in a complete and orderly manner. All
cutting in one block must be completed to the satisfaction of the Regional Forester or his designee
before commencing operations in a subsequent block.

No whole tree harvesting is permitted.

All stumps must be less than 12 inches in height when measured from the ground.

Trees designated for cutting must be completely severed from the stump and placed on the ground.

All top wood 3-inch diameter and smaller is reserved and shall not be removed from the site.

All tops must be pulled back 15 feet from all SGL boundaries, roads, road ditches/diversions, culvert
pipes, powerlines and spring runs.

US/STATE /LOCAL ROADS

a)

Hauling will take place along Frosty Hollow Road (T-638). Contact Bloomfield Township, (Mailing) 422
Twin Ridge Road, New Enterprise, PA 16664. (Building) 3387 Lafayette Road, Bakers Summit,
PA 16673. Telephone: 814-224-5367 or 814-224-5709.

GAME LAND ROAD TO BUILD / IMPROVE / MAINTAIN

a)

Road to Build, Improve, Maintain:
1. Locations of haul road is identified on the sale map.

2. The operator will notify the Regional Forester or designee three (3) business days prior to beginning
road improvement work.

3. All roadways used on state gamelands shall be graded with a dozer with a six-way blade at the
conclusion of use. Ditches and other drainage structures must be opened and re-established
where needed and/or as directed by Regional Forester or his designee. The road must be crowned
to drain all water into the ditches and culverts.
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All road construction and/or improvement must be allowed to settle for 30 days prior to any usage.
During that time period, no truck activity will be permitted on the newly constructed and/or improved
road. The road must have a solid surface and not show any movement.

Site conditions must be favorable for road building and/or improvement work with no wet or frozen
ground.

Upon conclusion of use and as directed by the Regional Forester or his designee, the haul road will
be graded smooth and rut-free, with a 12-foot running surface or to the roadway original width,
whichever is wider, and with positive drainage including ditches, broad-based dips, and turnouts.
Roads must be crowned or sloped, as directed by the Regional Forester or designee, to drain all
water into ditches and culverts. Any and all piles of surface sidecast should be graded level by
feathering it back into the road berms and/or road surface during final grading. Road berms should
be graded to a mow-able contour. A bulldozer with a six-way blade will be required for final
grading.

Any freshly disturbed soil from road work must be immediately seeded with oats or wheat (as
determined by the Regional Forester or his designee) at a rate of 30 Ibs./acre while the soil is
freshly disturbed.

A dozer with a six-way blade will be required to complete road improvements and final grading.
Additional equipment will be needed to complete road construction.

b) Summary of road to maintain:

1.

2.

Approximately 5,600 feet of road to maintain.

Sections of the haul road will require shale and/or stone applied at times to sustain heavy hailing
and as directed by the Regional Forester or his designee.

The contractor is responsible for supplying all shale and/or stone fill necessary for road to maintain.

All road work must be approved by the Regional Forester or his designee.

c) Details of Road to Maintain:

1.

2.

From PGC gate to log landing adjacent to Block 1

a. 5,600 feet of road to maintain.

b. Road surface will require shale as needed to sustain heavy hauling. This will be at the
discretion of the Regional Forester or his designee.

From PGC gate to Frosty Hollow Road (T-636)
a. Any damage to this parking lot from hauling operations will be repaired with 2A limestone. This
will be at the discretion of the Regional Forester or his designee.

d) During and Following Hauling Operations:

1.

2.

Roads must be kept clear of treetops, branches, and other logging debris.

Once hauling begins the contractor will supply and apply shale and/or stone to the haul road as
necessary to sustain heavy hauling. This will be at the discretion of the Regional Forester or his
designee.



3. During the operational period, the contractor shall keep haul roads in a passable condition for low-
clearance 2-wheel drive vehicles at all times.

4. Immediately after final grading and while the surface is freshly disturbed, the contractor will apply
seed-straw mulch to the haul road (including disturbed banks, side ditches, turnouts, berms, etc.)
during the appropriate spring or fall seeding period in accordance with Section “7a-79”, Special
Provisions.

5. The contractor must provide the Regional Forester or his designee with at least three (3) business
days advance notice of final grading and seeding of the haul roads.

5) LOG LANDING

6)

a)

b)

d)

e)

f)

Main landing locations are designated on the sale map. Any additional landings are to be approved by
the Regional Forester or his designee.

There are two (2) existing landings to use. These landings are designated with an Orange “L” that is
marked on a cut tree adjacent to the landing area. Larger landings must have prior approval from the
Regional Forester or his designee. Larger log landings may require the excavation of stumps and rocks
as well as leveling the site and establishment of positive drainage. Stumps are to be scattered
singularly at the edge of the landing boundary. During logging operations, landings may require the
application of shale to stabilize the site. Shale amount will be determined by Regional Forester or his
designee.

Logging debris on the landings must be kept to a minimum. All logs and pulpwood are to be
marked to length in the woods to eliminate short ends at the landings. All excessive logging
debris on the landings is to be removed from the Game Lands by the operator at the conclusion
of the sale.

Immediately following initial landing work, disturbed areas adjacent to the landings must be seeded with
oats or wheat (as determined by the Regional Forester or his designee) at a rate of 30 Ibs./acre while
the soil is freshly disturbed.

Upon conclusion of use, the landings will be cleared of debris (including bark debris and rocks), graded
smooth with positive drainage, and ditched as directed by the Regional Forester or his designee. A
bulldozer with a six-way blade is required for final grading. Immediately after final grading, the
contractor will apply seed, lime, fertilizer, and straw mulch to the landings during the appropriate spring
or fall seeding period in accordance with Section “7a-7g”, Special Provisions.

The contractor must provide the Regional Forester or his designee with at least three (3) business days
advance notice of final grading and seeding of the log landing.

SKIDDING

a)

Skidding is restricted to within the sale block boundary. Skid trails should be located to avoid steep
gradients, as well as spring seeps and other potentially wet areas. All skid trails are subject to the
approval of the Regional Forester or his designee.

b) No skidding is permitted on the haul road or any PGC administrative roads that are located within the

sale boundary.
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c) No whole tree skidding is permitted.

d) The contractor shall supply skid bridges on skid trails at the discretion of the Regional Forester or his
designee.

e) If a skid trail will be sitting idle for one month or more, the contractor must install open and functional
water bars.

f) Main skid trails are to be leveled, open and have water bars added at the conclusion of the harvesting.

g) Upon conclusion of logging operations, the contractor will grade the skid trails to a rut-free condition
and install water bars as directed by the Regional Forester or his designee. A bulldozer with a six-way
blade is required for final grading. Final grading and seeding of skid trails shall be completed during the
appropriate spring or fall seeding period in accordance with Section”7a-7g”, Special Provisions.

h) The contractor must provide the Regional Forester or his designee with at least three (3) business days
advance notice of final grading and seeding of the skid trails.

SEEDING OF ROADWAYS, LOG LANDINGS, AND SKID TRAILS

a) Seed:

1. Skid trails and disturbed areas along the haul road:
a. 100 Ibs. per acre Oats (spring) or 60 Ibs. per acre Wheat (fall)

2. Landings:
a. 50 Ibs. per acre: Oats (spring) or Wheat (fall)

b. 5lbs. per acre White Dutch Clover (inoculated)
c. 10 Ibs. per acre Crimson Clover (inoculated)
b) Lime:

1. Pulverized agricultural limestone with a minimum of 95% calcium carbonate equivalent (CCE) will
be applied to the landings at a rate of three (3) tons per acre.

c) Fertilizer:
1. 4-20-20 fertilizer will be applied to the landings at a rate of 200 Ibs. per acre.

d) Weed-free Straw Muich:

1. Immediately following seeding, weed-free straw mulch will be applied to designated areas at the
rate of 4,000 Ibs. per acre (100 bales per acre). A mechanized mulch spreader is required to apply
straw uniformly to treated surfaces. Straw must be spread to a depth of less than 1/2” over the
entire seeded location. Log landings and disturbed areas along the haul road will be the only
surface area receiving straw mulch.

e) Seeding and mulching applications must be done while the soil is freshly disturbed.



8)

9)

f) The anticipated minimum area of soil disturbance is 5 acres, but total acreage could vary
depending on contractor’s operations. Acreage estimate was calculated as follows:

1. Haul road: 2.6 acres
2. Log Landings: 1 acre
3. Skid trails: 1.4 acres

g) Guaranteed catch of cover must be obtained before the bond will be released. This will be determined
by the Regional Forester or his designee. Seeding done after September 30 will not be inspected until
May 15 of the following year in order to assure winter survival.

OPERATIONS AND NON-WORK DAYS

a) No in-woods operations will be permitted on the following days for the period of this contract:

1. All Saturdays in the months of October, November, December, and January and any Sunday open
to hunting.

2. The opening day and all Saturdays during spring gobbler season, including youth spring gobbler
hunt.

3. All the days of general firearms bear season.

4. The entire 2 weeks of the general firearms deer season.

5. The opening day of flintlock muzzleloader season.

Any variance from the Non-Work Days must have advanced approval from the Regional Forester.

b) No operations including hauling will be permitted from March 15 to April 15 without the approval of the
Regional Forester.

¢) The contractor, employees, and subcontractors may not hunt to, from, or at the job site when the work
location is beyond a gated road that is closed to public traffic. The contractor may travel to and from
the work location on non-work days to check the condition of equipment. No felling, trucking,
equipment repair or access for the purpose of hunting at the job site will be permitted.

d) The contractor shall comply with all State Game Lands regulations.

MISCELLANEOUS

a) The timber contractor shall comply with the E&S Plan for the sale area. The plan must be on site and
available for inspection at all times. A plan will be provided to the successful bidder. The timber
operator should review the plan, and complete, due to his responsibility for the implementation of
erosion controls during the harvest operation. A copy of the E&S Plan is available to potential bidders
at the following locations: the PGC South Central Region Office or the PGC Harrisburg Office.

b) The contractor shall supply locks for access gates as necessary. Except for seasonally opened gates,
PGC gates are to be kept closed and locked, at all times, except when the contractor is present on the
site. Repeated failure to close gates will be penalized.

c) Itis unlawful to be present on State Game Lands from November 15 through December 15
inclusive when not engaged in lawful hunting or trapping and fail to wear a minimum of 250
square inches of daylight fluorescent-orange material on the head, chest, and back combined,
or in lieu thereof, a hat of the same colored material. The material shall be worn so it is visible
in a 360-degree arc.



d)

f)

9)

h)

i)

10)

k)

Vehicle traffic on PGC access roads shall not exceed 25 MPH.
Except for the contractor, no persons shall be permitted to cut or remove firewood.

Necessary E&S controls within a sale block must be implemented to the satisfaction of the Regional
Forester or his designee before the contractor will be permitted to move into the next cutting block.

If contractor’s operation involves on-site chipping, the contractor shall remove all chipping debris from
the Game Lands prior to final grading and seeding of log landings.

To minimize the spread of invasive plants, all earth-moving and logging equipment (bulldozers,
mechanical fellers, skidders, loaders, chippers, etc.) should be thoroughly cleaned prior to entering the
State Game Lands (SGL).

The contractor will furnish weigh slips for shale and/or stone and receipts for all seed, lime, fertilizer,
and mulch to the Regional Forester immediately following sale retirement.

This timber sale falls in the spotted lanternfly quarantine area. The buyer is responsible for
understanding and complying with all applicable requirements. Up to date information can be found at
www.agriculture.pa.gov

Violations of contract provisions by the operator may subject the operator or its employees or
contractors to fine based on Title 34 and 58 regulations.

FORESTER CONTACT INFORMATION

Forester Jacob Sunderland: (717) 418-3696
Regional Forester Roy Bucher: (814) 643-1831 x.40484

Please contact with any questions.



11)

b)

c)

d)

f)

PA RIGHT TO KNOW PROVISIONS

The Pennsylvania Right-to-know Law, 65 P.S. 88 67.101-3104, applied to this contract.

Unless the Contractor provides the Commonwealth, in writing, with the name and contact information of
another person, the agency shall notify the Contractor using the Contractor information provided by the
Contractor in SRM [or “the legal contact information provided in this contract’] if the agency needs to
Contractor’s assistance in any matter arising out of the Right to Know Law (“RTKL”). The Contractor
shall notify the agency in writing of any change in the name or the contact information within a
reasonable time prior to the change.

Upon Notification from the Commonwealth that the Commonwealth requires the Contractor’s
assistance in responding to a RTKL request for records in the Contractor’s possession, the Contractor
shall provide the Commonwealth, within fourteen (14) calendar days after receipt of such notification,
access to, and copies of, any document or information in the Contractor’s possession which arises out
of the contract that the Commonwealth requests (“Requested Information”) and provided such other
assistance as the Commonwealth may request in order to comply with the RTKL. If the Contractor fails
to provide the Requested Information within fourteen (14) calendar days after receipt of such request,
the Contractor shall indemnify and hold the Commonwealth harmless for any damages, penalties,
detriment or harm that the Commonwealth may incur as a result of the Contractor’s failure, including
any statutory damages assessed against the Commonwealth.

The Commonwealth’s determination as to whether the Requested Information is a public record is
dispositive of the question as between the parties. Contractor agrees not to challenge the
Commonwealth’s decision to deem the Requested Information a Public Record. If the Contractor
considers the Requested Information to include a request for a Trade Secret or Confidential Proprietary
Information, as those terms are defined by the RTKL, the Contractor will immediately notify the
Commonwealth, and will provide a written statement signed by a representative of the Contractor
explaining why the requested material is exempt from public disclosure under the RTKL within seven
(7) calendar days of receiving the request. If, upon review of the Contractor’s written statement, the
Commonwealth still decides to provide the Requested Information, Contractor will not challenge or in
any way hold the Commonwealth liable for such a decision.

The Commonwealth will reimburse the Contractor for any costs associated with complying with this
provision only to the extent allowed under the fee schedule established by the Office of Open Records
or as otherwise provided by the RTKL if the fee schedule is inapplicable.

Contractor agrees to abide by any decision to release a record to the public made by the Office of Open
Records, or by the Pennsylvania Courts. The Contractor agrees to waive all rights or remedies that
may be available to it as a result of the Commonwealth’s disclosure of Requested Information pursuant
to the RTKL. Contractor’s duties relating to the RTKL are continuing duties that survive the expiration
of this contract and shall continue as long as the Contractor has Requested Information in its
possession.



ESTIMATED TIMBER HARVEST COSTS
SALE NAME: DANGEROUS TREK
SALE NUMBER: 041-2023-01

HAUL ROAD COSTS
ROAD CONSTRUCTION S -
ROAD IMPROVEMENT S 5,164.00
5,600 feet to improve S 1,200.00
264 tons shale S 3,960.00
Temp seeding S 4.00
Sub-Total $ 5,164.00
LANDINGS
2 landing - improve S 500.00
88 tons shale S 1,320.00
Temp seeding S 8.00
Sub-Total $ 1,828.00
CLEAN-UP
Final road grading ( 5,600 feet) S 1,200.00
22 tons 2A S 528.00
Retirement seeding S 2,062.80
Level, grade & retire landings & skid trails S 1,450.00
Sub-Total $ 5,240.80
OTHER
$ .
Sub-Total $ -
TOTAL $12,232.80

The above timber harvest costs are not guaranteed, but they are our best estimate and may vary according
to different contractors and locations. The bidder should devise their costs using this sheet for assistance only in
formulating their own costs.
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Report For Dangerous Trek

Sale Name: Dangerous Trek| SGL Number:|41
Forester: Hoffman Report Date: |07/17/2023
Blocks Numbers in 123 Acres: 47

Sale:

County: Bedford Township: Bloomfield]

The Pennsylvania Game Commission
SGL #41 - Dangerous Trek Timbersale
Scribner Rule (BDFT) - All Volumes are Estimates

Sale Summary by Harvest Block
Area Sawtimber Pulpwood Culls
Block Number|Acres| % of Sale] Harvest Type Method | BDFT |Per Acre|% of Sale] Method | Tons|Per Acre|% of Sale|2 - 4"[6 - 10" 12 +"
1 13 |28% Clearcut with Reserves| 100% Tally|69,238 |5,326 [24% BAF 10 Plo337 |26 32% 2,636(102 |23
2 15 132% Clearcut with Reserves| 100% Tally[87,285 15,819  [30% BAF 10 Plo413 |28 40% 1,719(164 |21
3 19 ]40% Overstory Removal  [100% Tally|[136,676/7,193  [47% BAF 10 Plo295 |16 28% 311 (46 44
Total 47 1100% 293,198 100% 1,04522.2 100%  [4,666(312 |88

Pulpwood was sampled in block(s) 1, 2, 3 with a precision of +/- 16.7% (90% C.1.)




The Pennsylvania Game Commission
SGL #41 - Dangerous Trek Timbersale
Scribner Rule (BDFT) - All Volumes are Estimates

Block All - 47 acres

N an | 14" DBH | 16"DBH | 18" DBH | 20" DBH | 22" DBH | 24" DBH | 26" DBH| 28" DBH| 20 | Sawtimber Totals | Pulpwood
Avg
: Total| Total | Vol
Species |#TR| VOL [#TR| VOL [#TR| VOL |#TR| VOL |#TR| VOL |#TR| VOL |#TR| VOL|#TR| VOL|#TR| VOL|#TR| vOL Trees| Tons
Trees| Volume| Per
Tree|
821?“““ 179 (8,324 [312]26,674|204 [27,101( 115 [21,540{44 9,681 |19 |5,553 |4 [894 |1 [519 |o [0 o [o [878 |100,288[114 |1,388447
]C?’:E:rll(’y 88 4,432 [207(18,850| 144 [21,038]135|27,19747 |10,927[29 [8,411 |7 [2,101[6 [2,1642 |887 |o [0 |665 |96,007 [144|309 |142
gﬁfk 44 12,077 |76 16,365 |54 [7,517 |41 |7,764 |23 [4,906 |16 |4,678 [5 |1,774]1 |424 |1 [210 [0 |0 |261 |35,717 137322 |72
(S)Ca"}(rlet 22 [1,016 [34 3,027 |35 (4,561 (39 [7.667 [0 |2,032|6 [1.684 |2 [596 |2 (818 o fo o [o [149 |21,400 14441 |21
g;{fed 7 1339 |31 [3,127 [20 [3,055 [21 4,099 [9 [2.325 |5 [1,372 |5 [1667]3 (13353 [1,8590 [0 [104 |19,179 [184]90 [15
]lffaile 14 (673 [30 2,305 |38 |4,565 [17 (2,345 |6 |1,004 |4 |720 |2 [544 Jo [0 o fo o |o [111 |12,155 [110[516 |121
Chestnut
Oak- |7 276 |19 [1,553 [11 [1,340 |5 745 |2 [204 |1 [125 [0 Jo fo |o fo Jo fo [o |45 [4243 |94 |29 |12
dead
Sassafras |4 [193 |5 [301 [4 [421 |3 [381 Jo [o 0o |o o [o Jo Jo o jo o Jo |16 [1,296 |81 [343 |70
gﬁiﬁ‘ 189 |5 [358 [4 [418 o Jo 0 |o o |o o [o o Jo o Jo o Jo |13 965 |74 [681 |94
Black
Oak- 1 33 fo fo |2 277 |2 319 |1 292 fo o |o fo fo o fo Jo Jo [o |6 [o21 [153]0 o
dead
Yellow- 0 o |o 0 |o 0 o 0 |0 0o |o 1 [421 1o Jo o o o o |1 421 |421fo o
poplar
Sugar 1o 1o fo o 2 274 Jo o o Jo o o fo o o o fo o o |o |2 |24 |iz7|i7 |7
Maple
g;]‘(“eoooo11710000000000000011711718011
gmeman 0 0 o 0 |o 0 |o 1 163 fo o o (o fo o fo Jo Jo [o |1 [163 [163]0 o
asswoodl
Black o fo o Jo Jo o fo Jofo fo o oo Jo o [o o [o o Jo o 0 [170 |23
Locust
Black 15 1o 1o {o fo Jo fo fo fofo folo oo Jo o oo Jofo o |o 0 |64 |11
Gum
Total 370(17,551|719{62,561{519 [70,737378 | 72,058 142(31,535|80 [22,543[26 [7.997[13 |5.260(6 [2,957] 2,2531293,198]130 [4,049| 1,045




The Pennsylvania Game Commission
SGL #41 - Dangerous Trek Timbersale
Scribner Rule (BDFT) - All Volumes are Estimates

Block 1 - 13 acres

N h | 14"DBH | 16" DBH | 18" DBH | 20" DBH| 22" DBH| 24" DBH | 26" DBH [ 28" DBH| %% | Sawtimber Totals | Pulpwood
Avg
. Total| Total | Vol
Species [#TR] VOL|#TR| VOL |#TR| VOL |#TR|{ VOL [#TR| VOL|#TR| VOL{#TR| VOL|#TR| VOL|#TR| VOL|#TR|{VOL| Trees| Tons|
Trees| Volume| Per
Tree
Chestnut
Oak 54 12,581)1112 19,685 87 [11,760149 19,042 |23 [5,2558 2,463|3 745 |1 519 |0 |0 0 |0 337 142,050 |125 |494 [151
gﬁfk 11 505 [15 (1,396 18 |2,423 |18 [3,495 [10 [2,309(1 (292 |2 [710 |1 |424 |0 |0 0 |0 76 |11,554 |152 |106 (20
Scarlet
Oak 7 (310 |8 [623 |12 [1,554 |11 |2,120 2 [456 |1 (284 |1 [251 |1 |298 |0 |0 0 |0 43 15,895 [137 [0 0
N. Red
Oak 0 |o 1 |79 2 1326 |2 (383 |1 247 |1 225 |0 |O 0 |0 2 |1,193]0 |0 9 2,454 (273 [0 0
Chestnut
Oak - 1 |50 |10 (828 |7 838 |2 [310 (1 [102 [I 125 10 |0 0 |0 0 |0 0 |0 22 (2,253 [102 |0 0
dead
Black
2 (108 |9 [810 (3 (387 |1 |143 |1 182 [0 |0 0 |0 0 |0 0 |0 0 |0 16 [1,631 [102 |29 |7
Cherry
i/[e;;ole 5 |211 |5 |397 |4 497 |1 [143 [0 |O 1 225 |10 |0 0 |o 0 |0 0 |0 16 1,472 (92 248 [46
]SSI\;EIC: 103 |4 [309 (4 [418 |0 |O 0 |0 0 |0 0 |0 0 |0 0 |0 0 |0 10 (830 83 |442 |63
Sassafras (4 193 |1 45 1 98 2 302 [0 O 0o |0 0 |0 0 1|0 0 |0 0 |0 8 638 80 1100 (29
Black
Oak- [0 [0 |0 |[O 0 |0 0 |0 1 {292 (o (o o (o Jo |0 J0o Jj0 [0 Jo |1 292 292 [0 |0
dead
OW:]l(ite 0 0 0o |0 1 171 0 |0 0 10 0 |0 0 |0 0 10 0 |0 0 |0 1 171 171 |80 11
Black 0 0 0o |0 0 |0 0 |0 0 |0 0o |0 0 |0 0 1|0 0 |0 0 |0 0 0 0 64 11
Gum
Total 86 14,0611165]14,172(139 (18,472|86 |[15,938]39 [8,843[13 (3,61206 1,705|3 1,242|2 1,193 539 169,238 |128 [1,562(337




The Pennsylvania Game Commission
SGL #41 - Dangerous Trek Timbersale

Scribner Rule (BDFT) - All Volumes are Estimates

Block 2 - 15 acres

10°-12" 11 v DBH | 16" DBH | 18" DBH | 20" DBH | 22" DBH | 24" DBH| 26" DBH|28" DBH| % | Sawtimber Totals | Pulpwood
DBH DBH
Avg
: Total| Total | Vol
Species [#TR| VOL|#TR| VOL [#TR[ VOL [#TR| vOL [#TR| VOL|#TR| VOL[#TR|VOL|#TR[vOL|#TR|vOL|#TR[VOL Trees| Tons]
Trees| Volume| Per
Tree
Chestnut
ok 109 |5,038|167(14,32994 [12,338{49 9,294 |15 |3,153]4 [1,193l0 [0 Jo fo [o Jo fo [o [438 [45345 |104 |820 [279
gflfk 30 [1,456|51 [4,201 [30 |4,141 |18 (3,455 |7 [1.263|5 [1367]1 [355f0 o Jo [0 o o [142 |16,238 [114 [136 |36
Scarlet
Ok 15 1706 |25 {2,307 [19 [2,505 |21 4,222 |7 [1.576]4 [1,117]0 fo [t 519 |0 [o fo [o 92 [12,952 [141 |41 |21
gﬁfed 6 (285 |25 (2,599 [13 2,034 |14 [2,804 |3 [742 |1 [308 |1 [272 {0 o o fo fo o |63 9,043 [144 |48 |4
Chestnut
Oak- |6 226 |9 [725 |4 502 |3 434 |1 {102 ]o o o fo fo [o o fo fo [o [23 [1,990 [87 |29 |12
dead
Black
Oak- |1 33 o o [2 |277 |2 1319 Jo {o o fo o fo fo Jo Jo fo fo Jo |5 629 [126 |0 o
dead
Red —fy fsg |4 {314 |1 fioo fo [o o fo o Jo oo Jofo |o o oo |6 [418 [s0 |75 [12
Maple
f,}‘garoooozzmoo0000000000002274137177
aple
Black 4 sy 1o Jo |1 146 o Jo o fo fo o o lo fo fo fo o fo o |2 |00 [i00 [0 o
Cherry
%ﬁiﬁt286149000000000000000031354523931
Black “ 4o 1o 1o lo o fo Jo lo fofo fofo oo fofo fofo oo o o 0o |[to1 |13
Locust
Total 171 17.937|282 {24,525 166 [22,326[ 107 |20,529]33 [6,837|14 [3.,985]2 [627 [1 [519 776 187,285 [112 [1,506/413




The Pennsylvania Game Commission
SGL #41 - Dangerous Trek Timbersale

Scribner Rule (BDFT) - All Volumes are Estimates

Block 3 - 19 acres

ks | 14" DBH | 16" DBH | 18" DBH | 20" DBH | 22" DBH | 24" DBH| 26" DBH| 28" DBH | 0% | Sawtimber Totals | Pulpwood
Avg
- Total[ Total | Vol
Species |#TR| VOL[#TR| VOL [#TR| VOL [#TR] VOL |#TR| VOL |#TR| VOL |#TR| VOL|#TR| VOL[#TR| VOL|#TR[VOL Trees] Tons|
Trees| Volume| Per
Tree
gf‘ecl}r‘y 85 [4,270[198]18,039140 [20,5041 134 |27,053[46 [10,745|29 (8,411 |7 [2,101/6 [2,1642 (887 [0 [0 |647 [94,176 [146 [280 |135
gzismm 16 706 (33 [2.661 [23 3,003 [17 3204 |6 [1,273 |7 [1,897 |1 [149 [0 [0 fo Jo o [0 103 [12,893 |125[74 |17
ifa‘i)le 408 |21 [1,594 |33 [3,959 16 (2,202 |6 [1,004 [3 {495 [2 [544 |0 [0 o |o o o |89 [10,206 |115[194 |63
g‘;‘lfk 3 (116 |10 |769 |6 {953 |5 (814 |6 (1,334 [10 (3,019 (2 |710 [0 |0 |1 [210 [0 o |43 |7.925 [184[80 |16
g;}ed 1|54 |5 (449 |5 [694 [5 (913 |5 [1336 (3 [840 [4 [1,3953 [1.3351 |666 |0 o |32 |7.682 [240[43 |11
g‘;"glet 0o o [t o7 [4 [502 |7 |1325(0 |o 1 284 [1 (3450 |o o Jo o |o [14 |2,553 [|182]0 |0
Sassafras [0 [0 [4 256 [3 [323 |1 79 fo fo o Jo fo o Jo Jo fo fo fo fo [8 [es8 [82 243 |42
Yellow- o o Jo fofo o Jo fo fo fo fo |t |421fo fo Jo [o Jo Jo |1 [421 [421|0 o
poplar
Americaniy {5 1o 1o o [0 {0 |o 1 (163 Jo Jo fo o Jo Jo fo o fo fo f1 |63 [163]0 |0
Basswood
Black o o Jo fofo o Jo fo fo o fo Jo o fo fo fo o fo o fo o 0 |68 |11
Locust
Total | 113]5,554{272(23,865214 [29,938]185]35,591|70 |15,855|53 |14,94418 |5,6659 [3.4994 |1,763 938 [136,67d 146 [981 |295




The Pennsylvania Game Commission
SGL #41 - Dangerous Trek Timbersale
Scribner Rule (BDFT) - All Volumes are Estimates

Block All - 47 acres - Pulp Tree Stand and Stock Table

2"DBH | 4"DBH | 6"DBH | 8"DBH | 10" DBH | 12" DBH| 14" DBH| 16" DBH| 18" DBH|20"+ DBH| Pulpwood
Species  [#TR| VOL{#TR| VOL{ #TR [VOL] #TR|VOL| #TR | VOL{#TR|VOL|#TR|VOL[#TR|VOL|#TR|VOL|#TR| VOL| Total Trees| Total Tons

Chestnut Oakl0 |0 |0 [0 193 |17 |387 |79 |[615 [227 |206(120 |18 (15 JO (0 [0 [0 O [O 1,417 459
Black Cherry[0 |0 [0 O [0 0 106 {24 |116 |50 [69 |49 [17 |18 [0 |0 |0 [0 |0 [O 309 142
RedMaple [0 |0 [0 O 298 (35 [79 |17 |68 (26 (72 [43 [0 J0 [0 [0 (O [0 [0 |O 516 121
Sweet Birch [0 [0 [0 [0 [595 |77 |86 |17 |O 0 (0 |0 (0 j0 |0 |0 (0 [0 [0 |O 681 94
Black Oak [0 |0 [0 [0 [S51 |7 106 [16 106 |26 [S9 |24 [0 |0 |0 |0 [0 [0 [0 |O 322 72
Sassafras 0 [0 [0 [0 |92 [10 [106 |14 |8 [20 (49 [20 (9 |6 [0 [0 (O [0 [0 |O 343 70
Black Locust|0 |0 |0 |0 |48 |5 106 |14 |17 (4 (0 [0 [0 |0 [0 [0 [0 fo [0 |O 170 23
Scarlet Oak |0 [0 |0 [0 |O 0 |0 0 |34 |[13 0 10 |0 7 |8 0 [0 0 [0 41 21
N.RedOak |0 |0 |0 |0 |48 |4 [26 |5 17 |6 0O |10 |0 |0 [0 J0o [0 0o |[O 90 15
Black Gum |0 |0 |0 |0 |51 |6 |0 0 |0 0 13 |5 0O |0 10 (0 Jj0o [0 |0 [0 64 11
White Oak |0 |0 |0 |0 |51 |5 29 (6 |0 0 |0 (0 Jj0 j0 0 (0 0 (0 J0o [0 80 11
Sugar Maple [0 [0 0 |0 0 0 0 0 17 |7 0 |0 0 |0 0 |0 0 |0 0 |0 17 7
Hickories 0o |0 (o |0 |O 0 |0 0 10 0 (0 |0 (0 j0 |0 |0 [0 [0 [0 |O 0 0
Total 1,426(167 [1,0301193 |1,076{378 (467 (260 [44 (39 [7 [8 4,049 1,045
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