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STATE GAME LANDS #:242 
SALE: 242-2023-01 

NAME: POPLAR PHENOMENA 
PENNSYLVANIA GAME COMMISSION  
2001 ELMERTON AVENUE 
HARRISBURG, PA   17110-9797 
ATTN:  FORESTRY DIVISION, BUREAU OF WILDLIFE HABITAT MANAGEMENT 
 
Gentlemen: 
 

In answer to a recent advertisement for lump sum bids on an estimated 336,539 board feet of sawlogs 
and 49 tons of pulpwood located on 39 acres of State Game Lands No. 242, Warrington Township, York County, 
I offer the following: 

 
$______________________________________________________________ 

(BID QUOTATION MUST BE TYPEWRITTEN OR IN INK) 
 
Full payment will be made when agreements are signed or payment in full for each individual cutting 

block before cutting operations are started on that block. 
 

It is further understood that an acceptable bond of $10,000.00 will be provided to guarantee faithful 
performance of the agreement. 
 

Removal of timber to be subject to the terms, conditions and stipulations included in the Timber Sale 
Agreement.  It is understood that the contract will run until October 31, 2025. 
 

ATTACHED IS CERTIFIED, CASHIER'S OR TREASURER'S CHECK OR MONEY ORDER, 
(PERSONAL, COMPANY, CORPORATE CHECK OR CASH ARE NOT ACCEPTED), IN THE AMOUNT OF $1,000.00 
as evidence of good faith in bidding.  I understand that it will be forfeited as fully liquidated damages upon my 
failure within 45 days after presentation to accept and execute the contract and provide a bond as required. 
 

IN CASE OF PARTNERSHIP, EACH PARTNER SIGNS:  IF A CORPORATION, THE AUTHORIZED 
OFFICER MUST SIGN, GIVING HIS/HER TITLE AND NAME OF CORPORATION. 

 
 

Sincerely yours, 
 
______________________________________ ____________________________________ 
  (Tax No. or Social Security No.)    Signature of Bidder - Sign In Ink 
 
______________________________________ ____________________________________ 
  (Telephone Number)     Print Name      
 

____________________________________ 
          Firm Name 
 

____________________________________ 
Street Address (Name, Number, Etc.) 

 
____________________________________ 
City   State   Zip 

 
 

BIDS MUST BE SUBMITTED IN AN ENVELOPE THAT CLEARLY STATES ON THE OUTSIDE:  BID 
PROPOSAL FOR TIMBER SGL #242.  Bids will be opened in the Bureau of Wildlife Habitat Management, 2001 
Elmerton Avenue, Harrisburg, PA  17110-9797, at 2:00 P.M., Monday, October 16, 2023. The Commission 
reserves the right to reject any and all bids and to award the contract as deemed to its best interests. 
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STATE GAME LANDS #:242 
SALE #: 242-2023-01 

NAME: POPLAR PHENOMENA 
 

 - INSTRUCTIONS TO BIDDERS - 
 

The following information covers details concerning the proposed lump sum sale of an estimated 336,539 
board feet of sawlogs and 49 tons of pulpwood located on 39 acres of State Game Lands No. 242, Warrington 
Township, York County. 
 

See attached sheets for additional volume information.  The volume and percentages are not guaranteed 
and each prospective bidder is urged to examine the sale area and bid on the basis of his own estimate. 
 
 
 - SHOW DATE - 
 

Timber will be shown to prospective bidders on September 28, 2023.  Viewers will be met at the PGC 
parking area along Old York Road, approximately 3.5 miles east of Dillsburg. (GPS coordinates: N 
40.096598/ W -76.969296), at 10:00 a.m., and conducted to the sale area. 
 

The timber to be sold will be clearly designated by Roy Bucher, 8627 William Penn Highway, Huntingdon 
PA, 16652, telephone: 1-814-643-1831, Ext 40484, the Regional Forester. 
 
 
 - BIDS - 
 

BIDS SHOULD BE MAILED AT LEAST FOUR (4) WORKING DAYS PRIOR TO BID OPENING TO 
PERMIT U.S. POSTAL SERVICE DELIVERY.  USE SPECIAL MAIL SERVICE IF MAILED LATER THAN 
FOUR DAYS PRIOR TO BID OPENING.  SPECIAL DELIVERY BIDS SHOULD BE ADDRESSED TO:  
PENNSYLVANIA GAME COMMISSION, FORESTRY DIVISION, 2001 ELMERTON AVENUE, HARRISBURG, 
PA 17110-9797. 
 

Bids must be submitted in an envelope that clearly states on the outside:  BID PROPOSAL FOR 
TIMBER.  SGL #242.  Bids received in envelopes not containing this information will be rejected. 
 

In order to be considered, the bid shall be accompanied by a CERTIFIED, CASHIER'S OR 
TREASURER'S CHECK, OR A BANK, POSTAL OR EXPRESS MONEY ORDER, payable to the Pennsylvania 
Game Commission in the amount of $1,000.00, as evidence of good faith in bidding, to be forfeited as fully 
liquidated damages upon the bidders failure to accept the award, execute the contract and give bond as required.  
Bid deposits will be returned to the successful bidder when the contract has been executed and a satisfactory 
performance deposit has been furnished. 
 

In lieu of bid deposit, bidders may submit an open bid bond to cover the deposit requirement.  Any bid 
bond must be filed for an annual period and both the amount of bond and the surety shall receive prior approval 
of the Pennsylvania Game Commission. 
 

The Commission reserves the right to reject any and all bids and to award the contract as deemed to its 
best interests. 
 

Bids will be opened in the Bureau of Wildlife Habitat Management, 2001 Elmerton Avenue, Harrisburg, 
Pennsylvania 17110-9797, at 2:00 P.M., Monday, October 16, 2023, telephone: 717/787-2039.  BIDS 
RECEIVED LATER THAN 2:00 P.M., THIS DATE, WILL BE REJECTED. 
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- PERFORMANCE DEPOSIT - 
 

A performance bond in the amount of $10,000.00 will be required in the form of a Certified Check or a 
Postal Money Order drawn to the order of the Pennsylvania Game Commission. Negotiable securities, including 
assignment of a bank savings account may be furnished in lieu of above.  A bond with corporate surety approved 
by the Attorney General, or a bank Irrevocable Letter of Credit, may be posted provided the bond has an 
expiration date a minimum of 1 year beyond the expiration date of the timber contract. 
 
 - EXPIRATION OF CONTRACT - 
 

Contract will expire October 31, 2025. 
 
 - PAYMENTS - 
 
 The sale is divided into 4 cutting blocks.  Payment may be made by: 

1. Total payment when agreement is signed. 
    or 
2. Payment by individual block or blocks. 
 

 1 – 20% -   7 acres 
 2 – 38% - 15 acres 
 3 –   6% -   4 acres 
 4 – 36% - 13 acres 
  

Payment for Block 1 (20% of bid price) is due at contract execution. 
Final payment is due No Later Than 120 days before the expiration of the Agreement. 

     
  - ANTI DISCRIMINATION - 
 

The contractor awarded the Timber Sale Agreement agrees he will not discriminate against any employee 
or other persons on account of race, sex, creed, age, ancestry or national origin. 
 
  

- SAFETY and ENVIRONMENTAL PROTECTION – 
 

The Buyer, his employees and sub-contractors are expected to perform all logging operations in 
a safe manner as required by applicable laws and regulations. The Commission expects the Buyer to 
ensure that logging crewmembers dress in protective attire, and perform their duties with equipment in 
accordance with standards established by the logging industry and the Occupational Safety and Health 
Administration (OSHA). 

 
The PGC recommends that logging crews working on State Game Lands be trained in safe 

logging techniques and sound environmental logging practices though a formal training program such 
as the one provided by the Pennsylvania Sustainable Forestry Initiative (PA SFI) or another similar 
program.   

Contractor must comply with the erosion and sediment control plan for disturbed areas that is 
included as a part of the timber contract. 

 
 - SPECIAL PROVISIONS - 
 

See eight (8) attached sheet(s) of Special Provisions. 
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SPECIAL PROVISIONS FOR THE “POPLAR PHENOMENA” TIMBER SALE 

SGL #242 – TS # 242-2023-01 

 

1) ADMINISTATIVE ITEMS 

a) All contractors, subcontractors and consultants of the Buyer must be pre-approved by the Commission.  
The Commission reserves the right to reject any subcontractor at its sole discretion.  If Contractor 
enters into any subcontract(s) not previously approved by the Commission, the Commission shall have 
the right to require the Contractor to terminate such contracts. 
 

b) This sale consists of four (4) Overstory Removal blocks totaling 39 acres. 
 

c) The contractor shall provide the Regional Forester or his designee with at least five (5) business days 
advanced notice prior to moving equipment on-site in anticipation of start-up. 
 

d) Sawtimber volumes in Blocks 1-4 were all determined by a 100% tally.  Pulpwood volumes were 
determined by a 100% tally. 

 
e) Payment for Block 1 (20% of bid price) is due at contract execution and all harvesting operations for 

this block must be complete by 9/1/24.  Final payment is due No Later Than 120 days before the 
expiration of the Agreement. 

 
f) Operator is responsible for contacting PA One Call (8-1-1) at least three (3) business days prior to any 

earth moving activities, skidding, or hauling to ensure all utility lines are clearly identified.  PA One Call 
will alert the appropriate facility owners of the intent to conduct earth moving activities or cross 
underground lines.  Utility lines will be crossed in accordance to the requirements of the respective 
owner of that right-of-way.  For more information, visit www.pa1call.org. 

 
g) The Contractor is responsible for the control and collection of fluids leaking from any equipment used 

on the site.  The Contractor must have a spill containment and cleanup kit appropriate for the 
equipment being used.  At a minimum, the kit will contain:  plugs and clamps to control hydraulic line 
breaks, a container to collect leaking fluids, fluid absorbent pads and a shovel.  Operating any 
equipment noticeably leaking fluids is prohibited.  The Contractor must collect and control fluids leaking 
from any equipment and dispose of properly. 

 
h) All skidding and hauling will be restricted to dry or frozen periods to minimize damage.  If, in the 

opinion of the Regional Forester or his designee, site conditions on the sale area becomes too wet 
and/or muddy for skidding or hauling, all phases of the job will be suspended until site conditions are 
favorable.  The decision of the Regional Forester or his designee will be final. 
 

i) The Regional Forester or his designee will closely monitor harvest and skidding damage to residual 
trees.  If damage becomes excessive additional restrictions will be placed on the harvest.  Total 
disregard to the residual trees and failure to take corrective actions will result in payment of damages 
and/or termination of the timber contract. 
 

j) No permanent paint may be used by bidder for marking/cruising this timber sale area. 
 

k) Operator will supply all employees working on this site with a sale map and copy of the special 
provisions. 
 

http://www.pa1call.org/
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l) Any contractor wishing to visit the project site outside of the scheduled sale tour must contact the 
Regional Forester to obtain information on the procedure to obtain access to the gamelands.   

 

2) BOUNDARIES, BLOCKS, AND CUTTING RESTRICTIONS 

a) The sale consists of four (4) cutting blocks.  The sale boundary is delineated with BLUE-marked trees 
with two (2) slashes.  Corners are marked with three (3) slashes.  The block lines between timber 
blocks are marked with two (2) Blue bands.  All Blue-marked trees shall remain standing. 

 
b) Block 1 must be cut first and prior to cutting Blocks 2-4. 

 

c) Due to HCP constraints and this sale being located in Indiana bat summer habitat, no cutting is 
permitted between June 1 and July 31. 

 
d) Blocks 1-4 – All Blue-marked trees are reserved and shall remain standing, as well as dogwoods, 

hawthorn, and serviceberry.  Trees designated for cutting include all UNPAINTED trees greater than 
two (2) inch dbh.  All reserved trees shall remain standing.  If a reserve tree constitutes a safety hazard 
to the contractor, the tree may be felled but it must remain at the stump.  The contractor is required to 
immediately notify the Regional Forester or his designee if a reserve tree is felled.  

 

e) Within a block, cutting of polewood and sawtimber shall proceed in a complete and orderly manner.  All 
cutting in one block must be completed to the satisfaction of the Regional Forester or his designee 
before commencing operations in a subsequent block. 
 

f) Cull portions of the tree are to be left at the stump.  All logs and pulpwood are to be marked to length in 
the woods to eliminate shorts ends at the landings. 
 

g) No whole tree harvesting is permitted. 
 

h) All stumps must be less than 12 inches in height when measured from the ground. 
 

i) Trees designated for cutting must be completely severed from the stump and placed on the ground. 
 

j) All top wood 3-inch diameter and smaller is reserved and shall not be removed from the site. 
 

k) All tops must be pulled back 15 feet from all SGL boundaries, roads, road ditches/diversions, culvert 
pipes, powerlines and spring runs. 

 

3) US / STATE / LOCAL ROADS 

a) Hauling will take place along Old York Road (SR-4026).  Contact Penn DOT Engineering District 8.  
2140 Herr St., Harrisburg, PA 17103.  Telephone: 717-787-6653. 

 
b) Hauling will take place along Old Mountain Road (T-898).  Contact Warrington Township. 3345 

Rosstown Road, Wellsville, PA 17365.  Telephone: 717-432-9082. 
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4) GAME LAND ROAD TO BUILD / IMPROVE / MAINTAIN 

a) Road to Build, Improve, Maintain: 

1. Locations of haul road to maintain is identified on the sale map. 

2. The operator will notify the Regional Forester or designee three (3) business days prior to beginning 
road improvement work. 
 

3. All roadways used on state gamelands shall be graded with a dozer with a six-way blade at the 
conclusion of use.  Ditches and other drainage structures must be opened and re-established 
where needed and/or as directed by Regional Forester or his designee.  The road must be crowned 
to drain all water into the ditches and culverts. 

 
4. Site conditions must be favorable for road building and/or improvement work with no wet or frozen 

ground. 
 

5. Upon conclusion of use and as directed by the Regional Forester or his designee, the haul road will 
be graded smooth and rut-free, with a 12-foot running surface or to the roadway original width, 
whichever is wider, and with positive drainage including ditches, broad-based dips, and turnouts.  
Roads must be crowned or sloped, as directed by the Regional Forester or designee, to drain all 
water into ditches and culverts.  Any and all piles of surface sidecast should be graded level by 
feathering it back into the road berms and/or road surface during final grading.  Road berms should 
be graded to a mow-able contour.  A bulldozer with a six-way blade will be required for final 
grading. 

 

6. Any freshly disturbed soil from road work must be immediately seeded with oats or wheat (as 
determined by the Regional Forester or his designee) at a rate of 30 lbs./acre while the soil is 
freshly disturbed. 

 

7. A dozer with a six-way blade will be required to complete road improvements and final grading.   
 

8. Shale is not available on the Game Lands 
 

b) Summary of road to build, improve, maintain: 
 

1. Approximately 2,554 feet of road to maintain. 
 

2. Sections of the haul road will require 3A stone applied at times to sustain heavy hauling and as 
directed by the Regional Forester or his designee. 

 

3. The contractor is responsible for supplying all stone fill necessary for road to maintain.  
 

c) Details of Road to Maintain: 

1. Segment A (From Old Mountain Road to landing at Block 1) 
a. 536 feet of road to maintain. 
b. Road surface will require 3A limestone as needed to sustain heavy hauling.  This will be at the 

discretion of the Regional Forester or his designee. 
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2. Segment B (From Old York Road to landing at Blocks 3 and 4). 
a. 2,018 feet of road to maintain. 
b. Road surface will require 3A limestone as needed to sustain heavy hauling.  This will be at the 

discretion of the Regional Forester or his designee. 
 

d) During and Following Hauling Operations: 
  

1. Roads must be kept clear of treetops, branches, and other logging debris. 
  

2. Once hauling begins the contractor will supply and apply stone to the haul road as necessary to 
sustain heavy hauling.  This will be at the discretion of the Regional Forester or his designee. 

 

3. During the operational period, the contractor shall keep haul roads in a passable condition for low-
clearance 2-wheel drive vehicles at all times. 
 

4. Immediately after final grading and while the surface is freshly disturbed, the contractor will apply 
seed to the Segment B haul road (including disturbed banks, side ditches, turnouts, berms, etc.) 
during the appropriate spring or fall seeding period in accordance with Section “7a-7e”, Special 
Provisions 

 
5. The contractor must provide the Regional Forester or his designee with at least three (3) business 

days advance notice of final grading and seeding of the haul roads. 
 

5) LOG LANDING 

a) Main landing locations are designated on the sale map.  Any additional landings are to be approved by 
the Regional Forester or his designee. 
  

b) There are 3 existing landings to use.  These landings are designated with an Orange “L” that is marked 
on a tree adjacent to the landing area.  The log landings may require the excavation of stumps and 
rocks as well as leveling the site and establishment of positive drainage.  Stumps are to be scattered 
singularly at the edge of the landing boundary.  Landing size should be approximately 150 feet x 150 
feet in size.  Larger landings must have prior approval from the Regional Forester or his designee.  
Landings may require the application of shale prior to use to stabilize the site and allow for operations.  
Shale amount will be determined by Regional Forester or his designee. 
 

c) Logging debris on the landings must be kept to a minimum.  All logs and pulpwood are to be marked 
to length in the woods to eliminate short ends at the landings.  All excessive logging debris on the 
landings is to be removed from the Game Lands by the operator at the conclusion of the sale. 
 

d) Immediately following initial landing work, disturbed areas adjacent to the landings must be seeded with 
oats or wheat (as determined by the Regional Forester or his designee) at a rate of 30 lbs./acre while 
the soil is freshly disturbed. 

 
e) Upon conclusion of use, the landings will be cleared of debris (including bark debris and rocks), graded 

smooth with positive drainage, and ditched as directed by the Regional Forester or his designee.  A 
bulldozer with a six-way blade is required for final grading.  Immediately after final grading, the 
contractor will apply seed, and straw mulch to the landings in accordance with Section “7a-7e”, Special 
Provisions 
 

f) The contractor must provide the Regional Forester or his designee with at least three (3) business days 
advance notice of final grading and seeding of the log landing. 
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6) SKIDDING 

a) Skidding is restricted to within the sale block boundary.  Skid trails should be located to avoid steep 
gradients, as well as spring seeps and other potentially wet areas.  All skid trails are subject to the 
approval of the Regional Forester or his designee. 
 

b) A single Right-Of-Way (ROW) crossing location will be used in Block 2 using an existing skid mat to 
remove the material. 
  

c) A designated main skid trail will be utilized for Block 1, which totals 1,024 feet.  The approximate center 
line of this skid trail is marked with BLUE flags. 
 

d) No skidding is permitted on the haul road or any PGC administrative roads that are located within the 
sale boundary. 
 

1. Two (2) administrative road crossings will be needed. One (1) in Block 1 and one (1) in Blocks 3 
and 4. Crossings must be approved by the Regional Forester or his designee prior to use. 

 

e) No whole tree skidding is permitted. 
 

f) The contractor shall supply skid bridges on skid trails at the discretion of the Regional Forester or his 
designee. 
 

g) If a skid trail will be sitting idle for one month or more, the contractor must install open and functional 
water bars. 
 

h) Main skid trails are to be leveled, open and have water bars added at the conclusion of the harvesting. 
 

i) Upon conclusion of logging operations, the contractor will grade the skid trails to a rut-free condition 
and install water bars as directed by the Regional Forester or his designee.  A bulldozer with a six-way 
blade is required for final grading.  Final grading and seeding of skid trails shall be completed in 
accordance with Section”7a-7e”, Special Provisions. 
 

j) The contractor must provide the Regional Forester or his designee with at least three (3) business days 
advance notice of final grading and seeding of the skid trails. 
 

7) SEEDING OF ROADWAYS, LOG LANDINGS, AND SKID TRAILS 

a) Seed: 
  

1. Landings, Haul Road, and Skid Trails: 
a. 100 lbs. Per acre: Oats (spring) or 60 lbs. per acre Wheat (fall) 
  

b) Weed-free Straw Mulch: 
 

1. Immediately following seeding, weed-free straw mulch will be applied to designated areas at the 
rate of 5,000 lbs. per acre (100 bales per acre).  A mechanized mulch spreader is required to apply 
straw uniformly to treated surfaces.  Straw must be spread to a depth of less than 1/2” over the 
entire seeded location.  Log landings will be the only surface area receiving straw mulch. 

  
c) Seeding and mulching applications must be done while the soil is freshly disturbed. 
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d) The anticipated minimum area of soil disturbance is 4.8 acres, but total acreage could vary 
depending on contractor’s operations.  Acreage estimate was calculated as follows: 
 

1. Haul road:   1.2 acres 
2. Log Landing: 1.5 acres 
3. Skid trails:  2.1 acres 
 

e) Guaranteed catch of cover must be obtained before the bond will be released.  This will be determined 
by the Regional Forester or his designee.  Seeding done after September 30 will not be inspected until 
May 15 of the following year in order to assure winter survival. 
 

8) OPERATIONS AND NON-WORK DAYS 

a) No in-woods operations will be permitted on the following days for the period of this contract: 
1. All Saturdays in the months of October, November, December, and January and any Sunday open 

to hunting. 
2. The opening day and all Saturdays during spring gobbler season, including youth spring gobbler 

hunt. 
3. All the days of general firearms bear season. 
4. The entire 2 weeks of the general firearms deer season. 
5. The opening day of flintlock muzzleloader season. 

 
Any variance from the Non-Work Days must have advanced approval from the Regional Forester. 
 

b) No operations including hauling will be permitted from March 15 to April 15 without the approval of the 
Regional Forester. 
 

c) The contractor, employees, and subcontractors may not hunt to, from, or at the job site when the work 
location is beyond a gated road that is closed to public traffic.  The contractor may travel to and from 
the work location on non-work days to check the condition of equipment.  No felling, trucking, 
equipment repair or access for the purpose of hunting at the job site will be permitted.      
 

d) The contractor shall comply with all State Game Lands regulations. 
 

9) MISCELLANEOUS 

a) The timber contractor shall comply with the E&S Plan for the sale area.  The plan must be on site and 
available for inspection at all times.  A completed plan will be provided to the successful bidder.  The 
timber operator should review the plan, due to his responsibility for the implementation of erosion 
controls during the harvest operation.  A copy of the E&S Plan is available to potential bidders at the 
following locations: the PGC South Central Region Office or the PGC Harrisburg Office. 
 

b) The contractor shall supply locks for access gates as necessary.  Except for seasonally opened gates, 
PGC gates are to be kept closed and locked, at all times, except when the contractor is present on the 
site.  Repeated failure to close gates will be penalized. 
 

c) It is unlawful to be present on State Game Lands from November 15 through December 15 
inclusive when not engaged in lawful hunting or trapping and fail to wear a minimum of 250 
square inches of daylight fluorescent-orange material on the head, chest, and back combined, 
or in lieu thereof, a hat of the same colored material.  The material shall be worn so it is visible 
in a 360-degree arc. 
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d) Vehicle traffic on PGC access roads shall not exceed 25 MPH. 
 

e) Except for the contractor, no persons shall be permitted to cut or remove firewood. 
 

f) Necessary E&S controls within a sale block must be implemented to the satisfaction of the Regional 
Forester or his designee before the contractor will be permitted to move into the next cutting block. 
 

g) If contractor’s operation involves on-site chipping, the contractor shall remove all chipping debris from 
the Game Lands prior to final grading and seeding of log landings. 
 

h) To minimize the spread of invasive plants, all earth-moving and logging equipment (bulldozers, 
mechanical fellers, skidders, loaders, chippers, etc.) should be thoroughly cleaned prior to entering the 
State Game Lands (SGL). 
 

i) The contractor will furnish weigh slips for shale and/or stone and receipts for all seed and mulch to 
the Regional Forester immediately following sale retirement.  
 

j) This timber sale falls in the spotted lanternfly quarantine area.  The buyer is responsible for 
understanding and complying with all applicable requirements.  Up to date information can be found at 
www.agriculture.pa.gov 
 

k) Violations of contract provisions by the operator may subject the operator or its employees or 
contractors to fine based on Title 34 and 58 regulations. 
 

10) FORESTER CONTACT INFORMATION 

Forester Brady Williams: (717) 678-2672 
Regional Forester Roy Bucher: (814) 643-1831 x.40484 
 
Please contact with any questions. 
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11) PA RIGHT TO KNOW PROVISIONS 

a) The Pennsylvania Right-to-know Law, 65 P.S. §§ 67.101-3104, applied to this contract. 
  

b) Unless the Contractor provides the Commonwealth, in writing, with the name and contact information of 
another person, the agency shall notify the Contractor using the Contractor information provided by the 
Contractor in SRM [or “the legal contact information provided in this contract”] if the agency needs to 
Contractor’s assistance in any matter arising out of the Right to Know Law (“RTKL”).  The Contractor 
shall notify the agency in writing of any change in the name or the contact information within a 
reasonable time prior to the change. 
 

c) Upon Notification from the Commonwealth that the Commonwealth requires the Contractor’s 
assistance in responding to a RTKL request for records in the Contractor’s possession, the Contractor 
shall provide the Commonwealth, within fourteen (14) calendar days after receipt of such notification, 
access to, and copies of, any document or information in the Contractor’s possession which arises out 
of the contract that the Commonwealth requests (“Requested Information”) and provided such other 
assistance as the Commonwealth may request in order to comply with the RTKL.  If the Contractor fails 
to provide the Requested Information within fourteen (14) calendar days after receipt of such request, 
the Contractor shall indemnify and hold the Commonwealth harmless for any damages, penalties, 
detriment or harm that the Commonwealth may incur as a result of the Contractor’s failure, including 
any statutory damages assessed against the Commonwealth. 
 

d) The Commonwealth’s determination as to whether the Requested Information is a public record is 
dispositive of the question as between the parties.  Contractor agrees not to challenge the 
Commonwealth’s decision to deem the Requested Information a Public Record.  If the Contractor 
considers the Requested Information to include a request for a Trade Secret or Confidential Proprietary 
Information, as those terms are defined by the RTKL, the Contractor will immediately notify the 
Commonwealth, and will provide a written statement signed by a representative of the Contractor 
explaining why the requested material is exempt from public disclosure under the RTKL within seven 
(7) calendar days of receiving the request.  If, upon review of the Contractor’s written statement, the 
Commonwealth still decides to provide the Requested Information, Contractor will not challenge or in 
any way hold the Commonwealth liable for such a decision. 
 

e) The Commonwealth will reimburse the Contractor for any costs associated with complying with this 
provision only to the extent allowed under the fee schedule established by the Office of Open Records 
or as otherwise provided by the RTKL if the fee schedule is inapplicable. 
 

f) Contractor agrees to abide by any decision to release a record to the public made by the Office of Open 
Records, or by the Pennsylvania Courts.  The Contractor agrees to waive all rights or remedies that 
may be available to it as a result of the Commonwealth’s disclosure of Requested Information pursuant 
to the RTKL.  Contractor’s duties relating to the RTKL are continuing duties that survive the expiration 
of this contract and shall continue as long as the Contractor has Requested Information in its 
possession. 

    
  
  
  
 
  

 
 
 

 



SALE NAME: POPLAR PHENOMENA

SALE NUMBER: 242-2023-01

HAUL ROAD COSTS

ROAD CONSTRUCTION -$                 

ROAD IMPROVEMENT 1,936.00$       

2,554 feet to improve -$                 

88 tons 3A 1,936.00$       

Sub-Total 1,936.00$      

LANDINGS

3 landing - improve 750.00$          

220 tons shale 1,980.00$       

Temp seeding 7.00$               

Sub-Total 2,737.00$      

CLEAN-UP

Final road grading ( 2,554 feet) 1,800.00$       

Retirement seeding 162.00$          

Level, grade & retire landings & skid trails 1,975.00$       

Sub-Total 3,937.00$      

OTHER

-$                 

Sub-Total -$                

TOTAL $8,610.00

The above timber harvest costs are not guaranteed, but they are our best estimate and may vary according

to different contractors and locations.  The bidder should devise their costs using this sheet for assistance only in 

formulating their own costs.

ESTIMATED TIMBER HARVEST COSTS
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Report For Poplar Phenomena
Sale Name: Poplar Phenomena SGL Number: 242
Forester: Williams Report Date: 05/10/2023
Blocks Numbers in
Sale: 1,2,3,4 Acres: 38.3

County: York Township: WARRINGTON

The Pennsylvania Game Commission
SGL #242 - Poplar Phenomena Timbersale

Scribner Rule (BDFT) - All Volumes are Estimates
Sale Summary by Harvest Block

Area Sawtimber Pulpwood Culls
Block Number Acres % of Sale Harvest Type Method BDFT Per Acre % of Sale Method Tons Per Acre % of Sale 2 - 4" 6 - 10" 12 +"
1 7 18% Overstory Removal 100% Tally 66,258 9,365 20% 100% Tally 4 1 9% 15 1 0
2 15 39% Overstory Removal 100% Tally 126,851 8,570 38% 100% Tally 19 1 39% 35 6 20
3 4 10% Overstory Removal 100% Tally 20,634 5,225 6% 100% Tally 6 2 13% 4 2 0
4 13 33% Overstory Removal 100% Tally 122,796 9,816 36% 100% Tally 20 2 40% 20 4 24
Total 38 100% 336,539 100% 50 1.3 100% 74 13 44
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The Pennsylvania Game Commission
SGL #242 - Poplar Phenomena Timbersale

Scribner Rule (BDFT) - All Volumes are Estimates
Block All - 38 acres

10"-12"
DBH 14" DBH 16" DBH 18" DBH 20" DBH 22" DBH 24" DBH 26" DBH 28" DBH 30"+ DBH Sawtimber Totals Pulpwood

Species #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL Total
Trees

Total
Volume

Avg
Vol
Per
Tree

Trees Tons

Yellow-
poplar 19 1,245 55 6,408 71 12,155 142 35,163 137 44,681 143 60,731 108 53,099 75 46,084 40 29,743 29 25,243 819 314,552 384 41 21

Hickories 9 378 21 1,745 11 1,298 10 1,714 6 1,320 3 895 2 756 2 906 0 0 0 0 64 9,012 141 44 11
Black
Oak 1 33 1 75 2 242 3 594 1 172 2 656 2 508 1 424 1 968 1 736 15 4,408 294 0 0

N. Red
Oak 0 0 2 159 1 109 2 337 3 676 1 384 2 939 0 0 0 0 0 0 11 2,604 237 0 0

Chestnut
Oak 1 32 1 73 0 0 1 259 0 0 1 284 1 433 1 519 0 0 0 0 6 1,600 267 6 2

Black
Oak -
dead

0 0 3 223 0 0 0 0 2 345 1 213 1 355 1 307 0 0 0 0 8 1,442 180 1 0

Chestnut
Oak -
dead

0 0 0 0 0 0 0 0 1 168 0 0 1 251 0 0 0 0 0 0 2 418 209 0 0

Yellow
Birch 0 0 0 0 0 0 0 0 0 0 1 132 1 265 0 0 0 0 0 0 2 397 198 0 0

Black
Walnut 0 0 3 260 1 131 0 0 0 0 0 0 0 0 0 0 0 0 0 0 4 391 98 11 2

White
Oak 0 0 1 100 1 103 1 183 0 0 0 0 0 0 0 0 0 0 0 0 3 387 129 0 0

Norway
Spruce 1 77 0 0 1 232 0 0 0 0 0 0 0 0 0 0 0 0 0 0 2 310 155 4 1

American
Beech 0 0 1 83 0 0 1 204 0 0 0 0 0 0 0 0 0 0 0 0 2 287 144 13 4

N. Red
Oak -
dead

0 0 1 50 0 0 0 0 0 0 1 225 0 0 0 0 0 0 0 0 2 275 137 3 3

White
Ash -
dead

0 0 0 0 0 0 0 0 0 0 1 219 0 0 0 0 0 0 0 0 1 219 219 0 0

Red
Maple 0 0 0 0 0 0 1 143 0 0 0 0 0 0 0 0 0 0 0 0 1 143 143 6 1

Black
Locust 1 48 1 45 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 2 93 47 5 1

Hackberry 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 9 1
Black
Cherry 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 4 1

Sassafras 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 4 1
Black
Locust -
dead

0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 0

Sweet
Birch 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 0

American
Basswood 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 0

Total 32 1,813 90 9,222 88 14,272 161 38,597 150 47,361 154 63,738 118 56,606 80 48,240 41 30,711 30 25,979 944 336,539 357 154 50
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The Pennsylvania Game Commission
SGL #242 - Poplar Phenomena Timbersale

Scribner Rule (BDFT) - All Volumes are Estimates
Block 1 - 7 acres

10"-12"
DBH 14" DBH 16" DBH 18" DBH 20" DBH 22" DBH 24" DBH 26" DBH 28" DBH 30"+

DBH Sawtimber Totals Pulpwood

Species #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL Total
Trees

Total
Volume

Avg
Vol
Per
Tree

Trees Tons

Yellow-
poplar 2 178 11 1,314 12 2,362 38 9,903 50 17,508 49 21,289 20 9,281 3 1,874 3 2,345 0 0 188 66,055 351 7 2

Black
Walnut 0 0 1 71 1 131 0 0 0 0 0 0 0 0 0 0 0 0 0 0 2 202 101 5 1

Red Maple 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 5 1
Black
Locust 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 0

Hackberry 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 0
Sweet
Birch 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 0

Total 2 178 12 1,385 13 2,493 38 9,903 50 17,508 49 21,289 20 9,281 3 1,874 3 2,345 190 66,258 349 20 4
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The Pennsylvania Game Commission
SGL #242 - Poplar Phenomena Timbersale

Scribner Rule (BDFT) - All Volumes are Estimates
Block 2 - 15 acres

10"-12"
DBH 14" DBH 16" DBH 18" DBH 20" DBH 22" DBH 24" DBH 26" DBH 28" DBH 30"+ DBH Sawtimber Totals Pulpwood

Species #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL Total
Trees

Total
Volume

Avg
Vol
Per
Tree

Trees Tons

Yellow-
poplar 1 48 4 373 12 1,655 24 5,795 39 11,770 38 16,018 52 26,350 39 23,814 23 16,948 16 13,330 248 116,101 468 12 4

Hickories 6 235 14 1,107 5 549 3 516 0 0 2 551 0 0 1 505 0 0 0 0 31 3,463 112 26 7
Black
Oak 1 33 0 0 1 103 2 410 1 172 1 292 1 154 1 424 1 968 0 0 9 2,556 284 0 0

N. Red
Oak 0 0 1 79 1 109 1 143 3 676 1 384 0 0 0 0 0 0 0 0 7 1,392 199 0 0

Black
Oak -
dead

0 0 2 175 0 0 0 0 0 0 1 213 1 355 1 307 0 0 0 0 5 1,050 210 0 0

Chestnut
Oak 0 0 1 73 0 0 1 259 0 0 1 284 0 0 0 0 0 0 0 0 3 616 205 4 2

Yellow
Birch 0 0 0 0 0 0 0 0 0 0 1 132 1 265 0 0 0 0 0 0 2 397 198 0 0

White
Oak 0 0 1 100 1 103 1 183 0 0 0 0 0 0 0 0 0 0 0 0 3 387 129 0 0

Chestnut
Oak -
dead

0 0 0 0 0 0 0 0 0 0 0 0 1 251 0 0 0 0 0 0 1 251 251 0 0

N. Red
Oak -
dead

0 0 0 0 0 0 0 0 0 0 1 225 0 0 0 0 0 0 0 0 1 225 225 0 0

Red
Maple 0 0 0 0 0 0 1 143 0 0 0 0 0 0 0 0 0 0 0 0 1 143 143 0 0

Black
Walnut 0 0 1 95 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 95 95 6 1

Black
Locust 1 48 1 45 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 2 93 47 3 0

American
Beech 0 0 1 83 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 83 83 7 2

Hackberry 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 8 1
Black
Cherry 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 2 1

Black
Locust -
dead

0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 0

Total 9 365 26 2,131 20 2,519 33 7,451 43 12,619 46 18,098 56 27,374 42 25,050 24 17,915 16 13,330 315 126,851 403 69 19
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The Pennsylvania Game Commission
SGL #242 - Poplar Phenomena Timbersale

Scribner Rule (BDFT) - All Volumes are Estimates
Block 3 - 4 acres

10"-12"
DBH 14" DBH 16" DBH 18" DBH 20" DBH 22" DBH 24" DBH 26" DBH 28" DBH 30"+

DBH Sawtimber Totals Pulpwood

Species #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL Total
Trees

Total
Volume

Avg Vol
Per
Tree

Trees Tons

Yellow-
poplar 12 794 29 3,737 24 4,477 27 6,429 9 2,958 3 1,337 1 499 0 0 0 0 0 0 105 20,230 193 10 5

Norway
Spruce 1 77 0 0 1 232 0 0 0 0 0 0 0 0 0 0 0 0 0 0 2 310 155 4 1

Black
Walnut 0 0 1 95 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 95 95 0 0

N. Red
Oak - dead 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 0

Black
Locust 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 0

Total 13 871 30 3,832 25 4,709 27 6,429 9 2,958 3 1,337 1 499 108 20,634 191 16 6
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The Pennsylvania Game Commission
SGL #242 - Poplar Phenomena Timbersale

Scribner Rule (BDFT) - All Volumes are Estimates
Block 4 - 13 acres

10"-12"
DBH 14" DBH 16" DBH 18" DBH 20" DBH 22" DBH 24" DBH 26" DBH 28" DBH 30"+ DBH Sawtimber Totals Pulpwood

Species #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL Total
Trees

Total
Volume

Avg
Vol
Per
Tree

Trees Tons

Yellow-
poplar 4 224 11 983 23 3,662 53 13,037 39 12,445 53 22,087 35 16,969 33 20,396 14 10,450 13 11,913 278 112,166 403 12 9

Hickories 3 143 7 638 6 750 7 1,198 6 1,320 1 344 2 756 1 401 0 0 0 0 33 5,549 168 18 4
Black
Oak 0 0 1 75 1 139 1 183 0 0 1 364 1 355 0 0 0 0 1 736 6 1,853 309 0 0

N. Red
Oak 0 0 1 79 0 0 1 194 0 0 0 0 2 939 0 0 0 0 0 0 4 1,212 303 0 0

Chestnut
Oak 1 32 0 0 0 0 0 0 0 0 0 0 1 433 1 519 0 0 0 0 3 984 328 2 1

Black
Oak -
dead

0 0 1 48 0 0 0 0 2 345 0 0 0 0 0 0 0 0 0 0 3 392 131 1 0

White
Ash -
dead

0 0 0 0 0 0 0 0 0 0 1 219 0 0 0 0 0 0 0 0 1 219 219 0 0

American
Beech 0 0 0 0 0 0 1 204 0 0 0 0 0 0 0 0 0 0 0 0 1 204 204 6 2

Chestnut
Oak -
dead

0 0 0 0 0 0 0 0 1 168 0 0 0 0 0 0 0 0 0 0 1 168 168 0 0

N. Red
Oak -
dead

0 0 1 50 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 50 50 2 3

Sassafras 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 4 1
Black
Cherry 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 2 0

Red
Maple 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 0

American
Basswood 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 0

Total 8 399 22 1,873 30 4,550 63 14,815 48 14,276 56 23,014 41 19,452 35 21,316 14 10,450 14 12,649 331 122,796 371 49 20
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The Pennsylvania Game Commission
SGL #242 - Poplar Phenomena Timbersale

Scribner Rule (BDFT) - All Volumes are Estimates
Block All - 38 acres - Pulp Tree Stand and Stock Table

2" DBH 4" DBH 6" DBH 8" DBH 10" DBH 12" DBH 14" DBH 16" DBH 18" DBH 20"+ DBH Pulpwood
Species #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL Total Trees Total Tons

Yellow-poplar 0 0 0 0 6 0 15 4 11 6 6 5 1 1 1 2 1 2 0 0 41 21
Hickories 0 0 0 0 16 2 8 1 9 2 10 5 1 1 0 0 0 0 0 0 44 11
American Beech 0 0 0 0 4 1 5 1 2 1 2 1 0 0 0 0 0 0 0 0 13 4
N. Red Oak 0 0 0 0 0 0 0 0 1 0 0 0 1 1 0 0 0 0 1 2 3 3
Chestnut Oak 0 0 0 0 0 0 2 0 3 1 1 1 0 0 0 0 0 0 0 0 6 2
Black Walnut 0 0 0 0 6 1 5 1 0 0 0 0 0 0 0 0 0 0 0 0 11 2
Hackberry 0 0 0 0 4 0 4 1 1 0 0 0 0 0 0 0 0 0 0 0 9 1
Black Cherry 0 0 0 0 1 0 1 0 2 1 0 0 0 0 0 0 0 0 0 0 4 1
Black Locust 0 0 0 0 2 0 2 0 1 0 1 0 0 0 0 0 0 0 0 0 6 1
Red Maple 0 0 0 0 4 1 2 0 0 0 0 0 0 0 0 0 0 0 0 0 6 1
Norway Spruce 0 0 0 0 1 0 2 0 1 0 0 0 0 0 0 0 0 0 0 0 4 1
Sassafras 0 0 0 0 1 0 2 0 1 0 0 0 0 0 0 0 0 0 0 0 4 1
Black Oak 0 0 0 0 0 0 0 0 0 0 1 0 0 0 0 0 0 0 0 0 1 0
Sweet Birch 0 0 0 0 1 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 0
American Basswood 0 0 0 0 1 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 0
White Ash 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0
White Oak 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0
Black Gum 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0
Total 47 6 48 10 32 13 21 13 3 3 1 2 1 2 1 2 154 50
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The Pennsylvania Game Commission
SGL #242 - Poplar Phenomena Timbersale

Scribner Rule (BDFT) - All Volumes are Estimates
Block All - 38 acres - Large Sawtimber Stand and Stock Table

<30" DBH 30" DBH 32" DBH 34" DBH 36" DBH 38" DBH 40" DBH >40"
DBH Sawtimber Totals Pulpwood

Species #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL Total
Trees

Total
Volume

Avg Vol Per
Tree Trees Tons

Yellow-poplar 790 289,309 19 14,778 5 4,939 2 1,393 3 4,133 0 0 0 0 0 0 819 314,552 384 41 21
Hickories 64 9,012 0 0 0 0 0 0 0 0 0 0 0 0 0 0 64 9,012 141 44 11
Black Oak 14 3,672 1 736 0 0 0 0 0 0 0 0 0 0 0 0 15 4,408 294 0 0
N. Red Oak 11 2,604 0 0 0 0 0 0 0 0 0 0 0 0 0 0 11 2,604 237 0 0
Chestnut Oak 6 1,600 0 0 0 0 0 0 0 0 0 0 0 0 0 0 6 1,600 267 6 2
Black Oak - dead 8 1,442 0 0 0 0 0 0 0 0 0 0 0 0 0 0 8 1,442 180 1 0
Chestnut Oak -
dead 2 418 0 0 0 0 0 0 0 0 0 0 0 0 0 0 2 418 209 0 0

Yellow Birch 2 397 0 0 0 0 0 0 0 0 0 0 0 0 0 0 2 397 198 0 0
Black Walnut 4 391 0 0 0 0 0 0 0 0 0 0 0 0 0 0 4 391 98 11 2
White Oak 3 387 0 0 0 0 0 0 0 0 0 0 0 0 0 0 3 387 129 0 0
Norway Spruce 2 310 0 0 0 0 0 0 0 0 0 0 0 0 0 0 2 310 155 4 1
American Beech 2 287 0 0 0 0 0 0 0 0 0 0 0 0 0 0 2 287 144 13 4
N. Red Oak -
dead 2 275 0 0 0 0 0 0 0 0 0 0 0 0 0 0 2 275 137 3 3

White Ash - dead 1 219 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 219 219 0 0
Red Maple 1 143 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 143 143 6 1
Black Locust 2 93 0 0 0 0 0 0 0 0 0 0 0 0 0 0 2 93 47 5 1
White Oak - dead 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0
Total 914 310,559 20 15,514 5 4,939 2 1,393 3 4,133 944 336,539 2,981 134 46
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